24 August 2016

To: Prospective Offerors
Subject: Solicitation number SRP380-16-Q-0164

Enclosed is a Request for Quotation (RFQ) for the Refurbishment Works at Cabin, Cottage and
Summer Residence Basement at U.S. Embassy Compound, Camp John Hay, Baguio City.

To submit a proposal:

e follow the instructions in Section J of the solicitation,

e complete the required portions of the attached document, and
e submit your proposal to the address shown in Section J.

A site visit is scheduled on August 26, 2016 at 9:00 AM at U.S. Embassy Compound, Camp
John Hay, Baguio City and a pre-proposal teleconference will follow. Please submit the names
of your representative/s for the site visit and pre-proposal conference no later than 2:00 p.m. of
August 24, 2016 via fax no. 548-6762 or via email at KhoJD(@state.gov.

The U.S. Government intends to award a contract to the responsible company submitting an
acceptable offer at the lowest price. We intend to award a contract based on initial proposals,
without holding discussions. However, we may hold discussions with companies in the
competitive range if there is a need to do so.

Proposals are due by September 7, 2016 at 2:00 pm local time.

Contyacting Officer

Enclosure: RFQ No. SRP380-16-Q-0164

Cleared: NAGOcampO/;/
Drafter: KHOJD



REQUEST FOR QUOTATION THIS RFQ IS IS NOT A SMALL BUSINESS SET-ASID PAGE OF = PAGES
(THIS IS NOT AN ORDER) L] hebE 1 |
1. REQUEST NO. 2. DATE ISSUED 3. REQUISITION/PURCHASE REQUEST NO. |4, CERT. FOR NAT. DEF. - |RATING

SRP-380-16-Q-0164 08/24/2016

PR 5653322

UNDER BDSA REG. 2
AND/OR DMS REG. 1

5a. ISSUED BY
GSO/Contracting & Procurement

6. DELIVER BY (Date)

5b. FOR INFORMATION CALL (NO COLLECT CALLS)

7. DELIVERY
OTHER

NAME TELEPHONE NUMBER [ ] FoBpesTINATION [ ] (see Schedule)
AREA CODE _ |NUMBER 9. DESTINATION
Jackie Kho 632 301-2000 x 2737 a. NAME OF CONSIGNEE
8. TO:
a. NAME b. COMPANY b. STREET ADDRESS
c. STREET ADDRESS c. CITY
d. CITY e. STATE f.ZIP CODE d. STATE e, ZIP CODE

10. PLEASE FURNISH QUOTATIONS TO THE
ISSUING OFFICE IN BLOCK 5a ON OR
BEFORE CLOSE OF BUSINESS (Date)

9/7/16 2 pm

IMPORTANT: This is a request for information and quotations furnished are not offers, If you are unable ta quote, please
sa indicate on this form and return it to the address in Block 5a. This request does not commit the Government to pay any
costs incurred in the preparation of the submission of this quotation or to contract for supplies or service. Supplies are of
domestic origin unless otherwise indicated by quoter. Any representations and/or certifications attached to this Request for
Quotation must be completed by the quoter.

11. SCHEDULE (Include applicable Federal, State and local taxes)

ITEM NO. SUPPLIES/ SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (b) () (d) (e) ®

1 U.S. Embassy Manila invites you to submit a 11 lot

guotation for REFURBISHMENT WORKS

AT CABIN, COTTAGE AND SUMMER

RESIDENCE BASEMENT, U.S. EMBASSY

COMPOUND, CAMP JOHN HAY, BAGUIO CITY

Please see attached for more information.

Note: All actions which are over $25K, prospective

vendors must be registered with the Central

Contractor Registration (CCR) which is now under

System of Award Management.

a. 10 CALENDAR DAYS (%) [b. 20 CALENDAR DAYS (%) | c. 30 CALENDAR DAYS (%) d. CALENDAR DAYS
12. DISCOUNT FOR PROMPT PAYMENT } NUMBER  |PERCENTAGE
NOTE: Additional provisions and representations are [Jare not attached.
13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO 15. DATE OF QUOTATION
2 NAME OF QUOTER SIGN QUOTATION
b. STREET ADDRESS 16. SIGNER
a. NAME (Type or print} b. TELEPHONE

c. COUNTY AREA CODE
d. CITY e. STATE |f. ZIP CODE c. TITLE (Type or print) NUMBER

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition not usable

STANDARD FORM 18 (REV. 6-95)
Prescribed by GSA-FAR (48 CFR) 53.215-1(a)
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REQUEST FOR QUOTATIONS - CONSTRUCTION

A. PRICE

The Contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and
within the time specified. This price shall include all labor, materials, all insurances, overhead
and profit.

Total Price (including all labor, materials, overhead and profit)

A.1 VALUE ADDED TAX

VALUE ADDED TAX (VAT). The Government will not reimburse the Contractor for VAT
under this contract. The Contractor shall not include a line for VAT on Invoices as the U.S.
Embassy has a tax exemption certificate with the host government.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING

Mark materials delivered to the site as follows:

AMERICAN EMBASSY
MANILA, PHILIPPINES
For: Contract No. (to be completed upon award)

W
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D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such
inspection.

D.1 SUBSTANTIAL COMPLETION

(a) "Substantial Completion" means the stage in the progress of the work as determined
and certified by the Contracting Officer in writing to the Contractor, on which the work (or a
portion designated by the Government) is sufficiently complete and satisfactory. Substantial
completion means that the property may be occupied or used for the purpose for which it is
intended, and only minor items such as touch-up, adjustments, and minor replacements or
installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final
completion.

(b) The "date of substantial completion" means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of the work
has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right
to take possession of and use the work upon substantial completion. Upon notice by the
Contractor that the work is substantially complete (a Request for Substantial Completion) and an
inspection by the Contracting Officer or an authorized Government representative (including any
required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial
Completion. The certificate will be accompanied by a Schedule of Defects listing items of work
remaining to be performed, completed or corrected before final completion and acceptance.
Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of
responsibility for complying with the terms of the contract. The Government's possession or use
upon substantial completion shall not be deemed an acceptance of any work under the contract.

D.2  FINAL COMPLETION AND ACCEPTANCE

D.2.1 "Final completion and acceptance" means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all
work required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.
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D.2.2 The "date of final completion and acceptance" means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

D.2.3 FINAL INSPECTION AND TESTS. The Contractor shall give the Contracting
Officer at least five (5) days advance written notice of the date when the work will be fully
completed and ready for final inspection and tests. Final inspection and tests will be started not
later than the date specified in the notice unless the Contracting Officer determines that the work
is not ready for final inspection and so informs the Contractor.

D.2.4 FINAL ACCEPTANCE. If the Contracting Officer is satisfied that the work
under the contract is complete (with the exception of continuing obligations), the Contracting
Officer shall issue to the Contractor a notice of final acceptance and make final payment upon:

e Satisfactory completion of all required tests,

e A final inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally complete
(subject to the discovery of defects after final completion), and

¢ Submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance).

E. DELIVERIES OR PERFORMANCE

52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)
The Contractor shall be required to:
(a) commence work under this contract within ten (10) calendar days after the
date the Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(¢) complete the entire work ready for use not later than eighty five (85) working
days after NTP. A notice to proceed will be issued for each phase of the
project. No phase will commence in the absence of the NTP.

The time stated for completion shall include final cleanup of the premises.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

(a) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of Php 11,195.60 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to excess costs of repurchase under the Default clause.
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CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules
for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for
submission as " two (2) calendar days after receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for approval.

(c) The Contractor shall revise such schedules (1) to account for the actual progress of
the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by
the Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which sequences
work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No extension of
time shall be allowed due to delay by the Government in approving such deliverables if the
Contractor has failed to act promptly and responsively in submitting its deliverables. The
Contractor shall identify each deliverable as required by the contract.

(¢) Acceptance of Schedule: When the Government has accepted any time schedule; it
shall be binding upon the Contractor. The completion date is fixed and may be extended only by
a written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(D Extend the completion date or obligate the Government to do so,
2) Constitute acceptance or approval of any delay, or
3) Excuse the Contractor from or relieve the Contractor of its obligation to

maintain the progress of the work and achieve final completion by the
established completion date.

NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions
arise which are likely to cause or are actually causing delays which the Contractor believes may
result in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.
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NOTICE TO PROCEED

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the
work, commencing and completing performance not later than the time period established in the
contract.

(b) Itis possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

WORKING HOURS

All work shall be performed during 0730 hours to 1630 hours, from Mondays thru
Fridays, excluding Philippine and American Holidays (Attachment 4). Other hours, if
requested by the Contractor, may be approved by the Contracting Officer's Representative
(COR). The Contractor shall give 24 hours in advance to COR who will consider any deviation
from the hours identified above. Changes in work hours, initiated by the Contractor, will not be
a cause for a price increase.

PRECONSTRUCTION CONFERENCE

A preconstruction conference will be held 10 days after contract award at U.S. Embassy
Manila, Seafront Compound, Pasay City to discuss the schedule, submittals, notice to proceed,
mobilization and other important issues that effect construction progress. See FAR 52.236-26,
Preconstruction Conference.

DELIVERABLES - The following items shall be delivered under this contract:

Description Quantity Deliver Date Deliver To

Section G. Securities/Insurance 1 10 days after award | CO

Section E. Construction Schedule 1 10 days after award | COR

Section E. Preconstruction Conference 1 10 days after award | COR

Section G. Personnel Biographies 1 10 days after award | COR

Section H. Safety Plan 1 10 days after award | COR
Last calendar day

Section F. Payment Request 1 of each month COR
15 days before

Section D. Request for Substantial Completion 1 inspection COR
5 days before

Section D. Request for Final Acceptance 1 inspection COR

D B ey
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F. ADMINISTRATIVE DATA

652.242-70  CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government
employees, by name or position title, to take action for the Contracting Officer under this
contract. Each designee shall be identified as a Contracting Officer’s Representative (COR).
Such designation(s) shall specify the scope and limitations of the authority so delegated;
provided, that the designee shall not change the terms or conditions of the contract, unless the
COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is FAC CHIEF ENGINEER.

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts”". The following elaborates on the information contained in that
clause.

Requests for payment, may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated portion
of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work, the Contracting Officer shall make a determination as to the amount, which is then
due. If the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-3, the Contracting Officer shall advise the Contractor as to the
reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(1)(A) is hereby changed to 30 days.

FINANCIAL MANAGEMENT CENTER (FMC)
American Embassy Manila
Chancery Compound, 1201 Roxas Boulevard,
Ermita, Manila
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G. SPECIAL REQUIREMENTS

G.1.0 RESERVED
G.1.1 RESERVED
G.1.2 RESERVED
G.1.3 RESERVED

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work
on a Government Installation” to provide whatever insurance is legally necessary. The
Contractor shall at its own expense provide and maintain during the entire performance period
the following insurance amounts:

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products,
completed operations, contractual, independent contractors, broad form property damage,
personal injury) :

(1) BODILY INJURY, ON OR OFF THE SITE, IN PHILIPPINE PESO
Per Occurrence PHP 50,000.00
Cumulative PHP 150,000.00
(2) PROPERTY DAMAGE, ON OR OFF THE SITE, IN PHILIPPINE PESO
Per Occurrence PHP 50,006.00
Cumulative PHP 150,000.00

G.2.2 The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or
customarily obtained in the location of the work. The limit of such insurance shall be as
provided by law or sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal
injuries or for damages to any property of the Contractor, its officers, agents, servants, and
employees, or any other person, arising from and incident to the Contractor's performance of this
contract. The Contractor shall hold harmless and indemnify the Government from any and all
claims arising therefrom, except in the instance of gross negligence on the part of the
Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of,
materials and equipment in insurance coverage for loose transit to the site or in storage on or off
the site.
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G.2.5 The general liability policy required of the Contractor shall name "the United
States of America, acting by and through the Department of State", as an additional insured with
respect to operations performed under this contract.

G.3.0 DOCUMENT DESCRIPTIONS

G.3.1 SUPPLEMENTAL DOCUMENTS: The Contracting Officer shall furnish from
time to time such detailed drawings and other information as is considered necessary, in the
opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies,
errors or omissions in the Contract documents, or to describe minor changes in the work not
involving an increase in the contract price or extension of the contract time. The Contractor shall
comply with the requirements of the supplemental documents, and unless prompt objection is
made by the Contractor within 20 days, their issuance shall not provide for any claim for an
increase in the Contract price or an extension of contract time.

G.3.1.1. RECORD DOCUMENTS. The Contractor shall maintain at the project
site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or
any other departure from the contract requirements approved by the
Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other
submittals as approved by the Contracting Officer.

G.3.1.2. "As-Built" Documents: After final completion of the work, but before
final acceptance thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of
drawings, marked to show the details of construction as actually
accomplished; and,

(2) record shop drawings and other submittals, in the number and form as
required by the specifications.

G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense
to the Government, be responsible for complying with all laws, codes, ordinances, and
regulations applicable to the performance of the work, including those of the host country, and
with the lawful orders of any governmental authority having jurisdiction. Host country
authorities may not enter the construction site without the permission of the Contracting Officer.
Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more
stringent of the requirements of such laws, regulations and orders and of the contract. In the
event of a conflict between the contract and such laws, regulations and orders, the Contractor
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed
course of action for resolution by the Contracting Officer.
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G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and
practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to
the Contracting Officer of compliance with this clause.

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at
the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or
disorderly conduct by or among those employed at the site. The Contractor shall ensure the
preservation of peace and protection of persons and property in the neighborhood of the project
against such action. The Contracting Officer may require, in writing that the Contractor remove
from the work any employee that the Contracting Officer deems incompetent, careless,
insubordinate or otherwise objectionable, or whose continued employment on the project is
deemed by the Contracting Officer to be contrary to the Government's interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this contract, the Contractor shall
immediately give notice, including all relevant information, to the Contracting Officer.

G.5.2  After award, the Contractor has ten calendar days to submit to the Contracting
Officer a list of workers and supervisors assigned to this project for the Government to conduct
all necessary security checks. It is anticipated that security checks will take twenty one (21)
days to perform. For each individual the list shall include:

Full Name

Place and Date of Birth

Current Address

Identification number

Completed RSO Biographic Data Form for each personnel (Attachment 3)
2 pes. 2”x2” black and white ID picture

Original copy of NBI Clearance (not more than 6 months old)

Failure to provide any of the above information may be considered grounds for rejection
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.
This position is considered as key personnel under this purchase order.

m
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G.6.0 Materials and Equipment - All materials and equipment incorporated into the
work shall be new and for the purpose intended, unless otherwise specified. All workmanship
shall be of good quality and performed in a skillful manner that will withstand inspection by the
Contracting Officer.

G.7.0 SPECIAL WARRANTIES

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not in
conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information required to
make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and
effective. The Contractor shall submit both the information and the guarantee or warranty to the
Government in sufficient time to permit the Government to meet any time limit specified in the
guarantee or warranty, but not later than completion and acceptance of all work under this
contract.

G.8.0 EQUITABLE ADJUSTMENTS

Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change
under that clause; provided, that the Contractor gives the Contracting Officer prompt written
notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable

adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable

adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9.0 ZONING APPROVALS AND PERMITS

The Government shall be responsible for:

- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications

- paying fees due for the foregoing; and,

- for obtaining and paying for the initial building permits.
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H. CLAUSES

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at this/these
address(es): htip://www.acquisition. gov/far/ or hitp.//farsite. hill.af mil/vffara.htm. Please note
these addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated
above, use the Department of State Acquisition website at Attp://www.statebuy.state.ov/ 10
access links to the FAR. You may also use an internet “search engine” (for example, Google,
Yahoo, Excite) to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR
CH. 1):

CLAUSE TITLE AND DATE

52.202-1 DEFINITIONS (NOV 2013)

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(JAN 2011)

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (OCT 2015)

52.204-12 DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE
(DEC 2012)

52.204-13 SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013)

52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND
CERTIFICATIONS (DEC 2014)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED
OR PROPOSED FOR DEBARMENT (OCT 2015)

52.209-9  UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS
(JULY 2013)

52.213-4 TERMS AND CONDITIONS —SIMPLIFIED ACQUISITIONS (OTHER THAN
COMMERCIAL ITEMS) (JUN 2016)

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)
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52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

52.222-19  CHILD LABOR — COOPERATION WITH AUTHORITIES AND REMEDIES
(FEB 2016)

52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009)

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING
WHILE DRIVING (AUG 2011)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION
OF CONTRACT (FEB 2000)

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
52.228-11 PLEDGES OF ASSETS (JAN 2012)

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000)

52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014)

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

522297  TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS
(FEB 2013)

52.232-5  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(MAY 2014)

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

52.232-11 EXTRAS (APR 1984)

52.232-18 AVAILABILITY OF FUNDS (APR 1984)

52.232-22 LIMITATION OF FUNDS (APR 1984)

52.232-25 PROMPT PAYMENT (JULY 2013)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)
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52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD
MANAGEMENT (JULY 2013)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER — OTHER THAN
SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991)
52.233-3 PROTEST AFTER AWARD (AUG 1996)
52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
(APR 1984)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

52.236-8 OTHER CONTRACTS (APR 1984)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
52.236-12 CLEANING UP (APR 1984)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

52.242-14 SUSPENSION OF WORK (APR 1984)

52.243-4 CHANGES (JUN 2007)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)
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52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (FEB 2016)

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES
(APR 2012)

52.245-9 USE AND CHARGES (APR 2012)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

52.246-17 WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)
52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (APR 2012) Alternate I (SEPT 1996)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
52.249-14 EXCUSABLE DELAYS (APR 1984)

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in
full text:

652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD
ISSUANCE PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal
Identification Card Issuance Procedures for all employees performing under this contract who
require frequent and continuing access to DOS facilities, or information systems. The Contractor
shall insert this clause in all subcontracts when the subcontractor’s employees will require
frequent and continuing access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http.//'www.state. gov/m/ds/rls/rpt/c21664.htm .

(End of clause)

652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their
families do not profit personally from sales or other transactions with persons who are not
themselves entitled to exemption from import restrictions, duties, or taxes. Should the Contractor
experience importation or tax privileges in a foreign country because of its contractual
relationship to the United States Government, the Contractor shall observe the requirements of
22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that
foreign country.

(End of clause)
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CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with
government personnel and the public, work within government offices, and/or utilize
government email.

Contractor personnel must take the following actions to identify themselves as non-
federal employees:

1) Use an e-mail signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor™);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business
cards.

(End of clause)

652.236-70  ACCIDENT PREVENTION (APR 2004)

(a) General. The Contractor shall provide and maintain work environments and
procedures which will safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to contractor operations and activities; avoid interruptions of
Government operations and delays in project completion dates; and, control costs in the
performance of this contract. For these purposes, the Contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues; and,

(3) Ensure that any additional measures the Contracting Officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the Contracting Officer shall specify in writing
additional requirements regarding safety if the work involves:

(1) Scaffolding;

(i1) Work at heights above two (2) meters;

(i11) Trenching or other excavation greater than one (1) meter in depth;

(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault
circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also
require the use of a GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5
percent or combustible atmosphere, potential for solid or liquid engulfment, or other
hazards considered to be immediately dangerous to life or health such as water tanks,
transformer vaults, sewers, cisterns, etc.);
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(vii) Hazardous materials — a material with a physical or health hazard including
but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any
operations which creates any kind of contamination inside an occupied building such as
dust from demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The Contractor shall maintain an accurate record of exposure data on all
accidents incident to work performed under this contract resulting in death, traumatic injury,
occupational disease, or damage to or theft of property, materials, supplies, or equipment. The
Contractor shall report this data in the manner prescribed by the Contracting Officer.

(¢) Subcontracts. The Contractor shall be responsible for its subcontractors’ compliance
with this clause.

(d) Written program. Before commencing work, the Contractor shall:

(1) Submit a written plan to the Contracting Officer for implementing this clause. The
plan shall include specific management or technical procedures for effectively controlling
hazards associated with the project; and,

(2) Meet with the Contracting Officer to discuss and develop a mutual understanding
relative to administration of the overall safety program.

(e) Notification. The Contracting Officer shall notify the Contractor of any non-
compliance with these requirements and the corrective actions required. This notice, when
delivered to the Contractor or the Contractor’s representative on site, shall be deemed sufficient
notice of the non-compliance and corrective action required. After receiving the notice, the
Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order suspending all or
part of the work until satisfactory corrective action has been taken. The Contractor shall not be
entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any suspension of work order issued under this clause.

(End of clause)

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The Contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed;

(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of
said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner,
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

(End of clause)
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652.243-70  NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the Contracting Officer.

(End of clause)
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L. LIST OF ATTACHMENTS

ATTACHMENT NUMBER OF
NUMBER DESCRIPTION OF ATTACHMENT PAGES
Attachment 1 Scope of Work 31
Attachment 2 Drawings 21
Attachment 3 RSO Biographic Data 2
Attachment 4 Holiday Schedule 1
Attachment 5 Breakdown by Price Division 1
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T QUOTATION INFORMATION

A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform
the work described in this solicitation. At a minimum, each Offeror/Quoter must meet the
following requirements:

(D) Be able to understand written and spoken English;

(2) Have an established business with a permanent address and telephone
listing;

3) Be able to demonstrate prior construction experience with suitable
references;

) Have the necessary personnel, equipment and financial resources available
to perform the work;

®)) Have all licenses and permits required by Philippine law;

(6) Meet all local insurance requirements;

@) Have the ability to obtain or to post adequate performance security, such
as bonds, irrevocable letters of credit or guarantees issued by a reputable
financial institution;

8) Have no adverse criminal record; and

©) Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE
OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

VOLUME TITLE NUMBER OF
COPIES*
| Standard Form 18 including a completed Attachment 4,
"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF 5
SPECIFICATIONS, and a completed Section L,
“REPRESENTATIONS AND CERTIFICATIONS”
I Performance schedule in the form of a "bar chart" and 5

Business Management/Technical Proposal
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Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if
hand-delivered, use the address set forth below:

CONTRACTING & PROCUREMENT (C&P)
General Services Office (GSO)
American Embassy Manila
Seafront Compound, Roxas Boulevard
Pasay City 1300

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for
quotation in the appropriate volume of the offer.

Volume I1: Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "bar chart" indicating when the various
portions of the work will be commenced and completed within the required schedule.
This bar chart shall be in sufficient detail to clearly show each segregable portion of work
and its planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:

(1) A list of owners, partners, and principal officers of the Offeror;
e Names
e Addresses
e Telephone numbers

(2) Resume of the Project Engineer/Supervisor for this project, who understands
written and spoken English; has had experience in make ready of residential/commercial
buildings repair or renovation work;

(3) Evidence that the offeror operates an established business with a permanent
address and telephone listing;

(4) A list of subcontractors and principal materials suppliers to be used on the
project, indicating what portions of the work will be performed by them:
e Names
e Addresses, and
e Telephone numbers
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(5) List of tools and equipment relative to the performance of the work, providing
full description, quantity and condition; and

(6) Licenses and permits required by local law to include but not limited to DTI
and SEC registration, Mayor’s Permit, Business Permit, certificate of membership in
professional associations, trainings, or accreditations;

Experience and Past Performance — Provide the following:

(1) List all contracts and subcontracts your company has held over the past three
years for the same or similar work. Provide the following information for each contract and
subcontract; and
Customer's name;

Address;

Telephone numbers of customer's lead contract and technical personnel;
Contract number and type;

Date of the contract award

Place of performance,

Completion dates;

Contract peso value;

Brief description of the work, including responsibilities; and

Any litigation currently in process or occurring within last 5 years.

(2) Statement that the offeror will get the required insurance and the name of the
insurance provider to be used.
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C. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations
and Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where
the work will be performed.

(b) A site visit has been scheduled on August 26, 2016 at 9 a.m.

(¢) Participants will meet at U.S. Embassy Compound, Camp John Hay, Baguio City

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be between Php 1,150,000.00
and Php 4,600,000.00

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR.

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This contract incorporates the following provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer.

Also, the full text of a solicitation provision may be accessed electronically at:
hitp://acquisition. gov/far/index. html/ or htip://farsite. hill.af mil/vffara him. Please note these
addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated
above, use the Department of State Acquisition website at http./www.statebuy.state. gov to
access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or
Excite) is suggested to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR
CH. 1):

PROVISION TITLE AND DATE

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER
(JULY 2013)

52.204-7 SYSTEM FOR AWARD MANAGEMENT (JULY 2013)
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52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING

(JUL 2015)
52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR
1991)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION
(JAN 2004)
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K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:

o ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

o satisfactory record of integrity and business ethics;

e necessary organization, experience, and skills or the ability to obtain them;

» necessary equipment and facilities or the ability to obtain them; and

 otherwise, qualified and eligible to receive an award under applicable laws and
regulations.

The following DOSAR is provided in full text:

652.209-79  REPRESENTATION BY CORPORATION REGARDING AN UNPAID
DELINQUENT TAX LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY
FEDERAL LAW (SEPT 2014) (DEVIATION per PIB 2014-21)

(a) Inaccordance with section 7073 of Division K of the Consolidated Appropriations Act,
2014 (Public Law 113-76) none of the funds made available by that Act may be used to enter
into a contract with any corporation that —

(1) Was convicted of a felony criminal violation under any Federal law within the

preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless
the agency has considered, in accordance with its procedures, that this further action is not
necessary to protect the interests of the Government; or

(2) Has any unpaid Federal tax liability that has been assessed for which all judicial

and administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the
Federal agency has considered, in accordance with its procedures, that this further action is not
necessary to protect the interests of the Government.

For the purposes of section 7073, it is the Department of State’s policy that no award may be
made to any corporation covered by (1) or (2) above, unless the Procurement Executive has
made a written determination that suspension or debarment is not necessary to protect the
interests of the Government.

(b) Offeror represents that—
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(O Itis[ Jisnot[ ]acorporation that was convicted of a felony criminal violation under a
Federal law within the preceding 24 months.

(2) Itis[ Jisnot[ ]a corporation that has any unpaid Federal tax liability that has been
assessed for which all judicial and administrative remedies have been exhausted or have lapsed,
and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.

(End of provision)
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS OR QUOTERS

L.1  52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent”, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and
3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing
regulations issued by the Internal Revenue Service (IRS). If the resulting contract is
subject to the reporting requirements described in FAR 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments

(c) otherwise due under the contract.

(d) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 USC 7701(
¢)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror’s TIN.

(e) Taxpayer Identification Number (TIN).

TIN:

L0 TIN has been applied for.
O TIN is not required because:

D Offeror is a nonresident alien, foreign corporation, or foreign partnership
that does not have income effectively connected with the conduct of a trade or
business in the U.S. and does not have an office or place of business or a fiscal
paying agent in the U.S.;

LI Offeror is an agency or instrumentality of a foreign government;

[0 Offeror is an agency or instrumentality of the Federal Government.

(e) Type of Organization.
O Sole Proprietorship;
O Partnership;
LI Corporate Entity (not tax exempt);
O Corporate Entity (tax exempt);
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[l Government Entity (Federal, State or local);

O Foreign Government;

[l International organization per 26 CFR 1.6049-4;
O Other .

(f) Common Parent.
L1 Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this clause.
[0 Name and TIN of common parent:

Name
TIN

(End of provision)

L2 52.204-8 -- Annual Representations and Certifications. (Apr 2016)

(a)(1) The North American Industry classification System (NAICS) code for this acquisition is
236118, 236220, 237110, 237310, and 237990.

(2) The small business size standard is $36.5M.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(b) (1) If the provision at 52.204-7, System for Award Management, is included in this
solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is
currently registered in the System for Award Management (SAM), and has completed the
Representations and Certifications section of SAM electronically, the offeror may choose
to use paragraph (d) of this provision instead of completing the corresponding individual
representations and certification in the solicitation. The offeror shall indicate which
option applies by checking one of the following boxes:

[_] (@) Paragraph (d) applies.

[ 1 (i1) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(¢) (1) The following representations or certifications in SAM are applicable to this solicitation
as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision
applies to solicitations when a firm-fixed-price contract or fixed-price contract
with economic price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition
procedures in Part 13;
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(B) The solicitation is a request for technical proposals under two-step
sealed bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or
regulation.

(11) 52.203-11, Certification and Disclosure Regarding Payments to Influence
Certain Federal Transactions. This provision applies to solicitations expected to
exceed $150,000.

(ii1) 52.204-3, Taxpayer Identification. This provision applies to solicitations that
do not include the provision at 52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This
provision applies to solicitations that—

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its
outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation.

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision
applies to solicitations where the contract value is expected to exceed the
simplified acquisition threshold.

(vii) 52.209-11, Representation by Corporations Regarding Delinquent Tax
Liability or a Felony Conviction under any Federal Law. This provision applies to
all solicitations.

(viii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by
the Government.

(ix) 52.215-6, Place of Performance. This provision applies to solicitations unless
the place of performance is specified by the Government.

(x) 52.219-1, Small Business Program Representations (Basic & Alternate I). This
provision applies to solicitations when the contract will be performed in the
United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other
than DoD, NASA, and the Coast Guard.
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(B) The provision with its Alternate I applies to solicitations issued by
DoD, NASA, or the Coast Guard.

(xi) 52.219-2, Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United
States or its outlying areas.

(xi1) 52.222-22, Previous Contracts and Compliance Reports. This provision
applies to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-25, Affirmative Action Compliance. This provision applies to
solicitations, other than those for construction, when the solicitation includes the
clause at 52.222-26, Equal Opportunity.

(xiv) 52.222-38, Compliance with Veterans' Employment Reporting
Requirements. This provision applies to solicitations when it is anticipated the
contract award will exceed the simplified acquisition threshold and the contract is
not for acquisition of commercial items.

(xv) 52.223-1, Biobased Product Certification. This provision applies to
solicitations that require the delivery or specify the use of USDA-designated
items; or include the clause at 52.223-2, Affirmative Procurement of Biobased
Products Under Service and Construction Contracts.

(xvi) 52.223-4, Recovered Material Certification. This provision applies to
solicitations that are for, or specify the use of, EPA- designated items.

(xvii) 52.225-2, Buy American Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xviii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act
Certificate. (Basic, Alternates I, II, and I11.) This provision applies to solicitations
containing the clause at 52.225- 3.

(A) If the acquisition value is less than $25,000, the basic provision
applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the
provision with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $77,533, the
provision with its Alternate I applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000,
the provision with its Alternate III applies.

(xix) 52.225-6, Trade Agreements Certificate. This provision applies to
solicitations containing the clause at 52.225-5.
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(xx) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan--Certification. This provision applies to all solicitations.

(xx1) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain
Activities or Transactions Relating to Iran—Representation and Certification.
This provision applies to all solicitations.

(xxii) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to solicitations for research, studies,
supplies, or services of the type normally acquired from higher educational
institutions.

(2) The following representations or certifications are applicable as indicated by the
Contracting Officer:

[Contracting Officer check as appropriate.
__ (1) 52.204-17, Ownership or Control of Offeror.
_ (ii) 52.204-20, Predecessor of Offeror.

_(iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed
End Products.

__(1v) 52.222-48, Exemption from Application of the Service Contract Labor
Standards to Contracts for Maintenance, Calibration, or Repair of Certain
Equipment--Certification.

__ (v)52.222-52 Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services--Certification.

_(vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered
Material Content for EPA-Designated Products (Alternate I only).

_(vii) 52.227-6, Royalty Information.
____(A) Basic.
___ (B) Alternate L.

___(vii1) 52.227-15, Representation of Limited Rights Data and Restricted
Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the
SAM Web site accessed through https://www.acquisition.gov . After reviewing the SAM
database information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically that apply to this solicitation as indicated in
paragraph (c) of this provision have been entered or updated within the last 12 months, are
current, accurate, complete, and applicable to this solicitation (including the business size
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standard applicable to the NAICS code referenced for this solicitation), as of the date of this
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes
identified below [offeror to insert changes, identifying change by clause number, title, date].
These amended representation(s) and/or certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

 FARClause Title Date

Any changes provided by the offeror are applicable to this solicitation only, and
do not result in an update to the representations and certifications posted on SAM.

(End of Provision)

L.3.  52.225-18 PLACE OF MANUFACTURE (SEPT 2006)

(a) Definitions. As used in this clause—
“ Manufactured end product” means any end product in Federal Supply Classes (FSC)
1000-9999, except—
(1) FSC 5510, Lumber and Related Basic Wood Materials;
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;
(3) FSG 88, Live Animals;
(4) FSG 89, Food and Related Consumables;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Minerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of
components, or otherwise made or processed from raw materials into the finished product that is
to be provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(D[ ] Inthe United States (Check this box if the total anticipated price of offered
end products manufactured in the United States exceeds the total anticipated
price of offered end products manufactured outside the United States); or

(2)[ ] Outside the United States.

(End of provision)
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L4 AUTHORIZED CONTRACTOR ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Telephone Number:
Address:

[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the
following provision, the bidder/offeror shall include Defense Base Act insurance costs
covering those employees in their proposed prices. The bidder/offeror may obtain DBA
insurance directly from any Department of Labor approved providers at the DOL website
at http://www.dol.gov/owcp/dlhwc/Iscarrier.htm.]

L.5  652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES
(JUN 2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such employees:

Category | Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country

nationals where contract performance local nationals:

takes place in a country where there are

no local workers’ compensation laws third-country nationals:
(4) Local nationals or third country

nationals where contract performance local nationals:

takes place in a country where there are

local workers’ compensation laws third-country nationals:

(b) The Contracting Officer has determined that for performance in the country of Philippines.

v Workers® compensation laws exist that will cover local nationals and third country

nationals.
W
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[0 Workers’ compensation laws do not exist that will cover local nationals and third
country nationals.

(¢) If the bidder/offeror has indicated “yes™ in block (a)(4) of this provision, the bidder/offeror
shall not purchase Defense Base Act insurance for those employees. However, the
bidder/offeror shall assume liability toward the employees and their beneficiaries for war-hazard
injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4.

(d) RESERVED
(End of provision)
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ATTACHMENT #1
SCOPE OF WORK

(31 pages)
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ATTACHMENT #2
DRAWINGS

(21 pages)
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ATTACHMENT #3
RSO BIOGRAPHIC DATA

(2 pages)

W
SRP380-16-Q-0164
REFURBISHMENT WORKS AT CABIN, COTTAGE AND SUMMER RESIDENCE BASEMENT
U.S. EMBASSY COMPOUND, CAMP JOHN HAY, BAGUIO CITY
Page 38 of 40




ATTACHMENT #4
HOLIDAY SCHEDULE

(1 page)
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ATTACHMENT # 5
BREAKDOWN BY PRICE DIVISION

(1 page)
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PROJECT: Refurbishment Works at Cabin, Cottage and Summer Residence Basement
LOCATION: US Embassy Compound, Camp John Hay, Baguio City

SCOPE OF WO RKS

GENERAL

A. The Contractor shall furnish all required personnel, tools of trade, equipment, materials, transportation,
delivery and a competent English speaking Supervisor or Foreman who will stay at the job site every
work day throughout the progress of the project in connection with the Refurbishment Works at Cabin,
Cottage and Summer Residence Basement, US Embassy Compound, Camp John Hay, Baguio City in
compliance with the set of drawings and technical provisions contained herein.

B. The Refurbishment Works shall be in Three (3) Phase;

PhaseI - Refurbishment of Baguio Cabin
Phase Il - Refurbishment of Baguio Cottage
Phase III - Refurbishment of Summer Residence Basement

C. SPECIFICATIONS AND DRAWINGS

1

The Contractor shall keep on the work site a copy of the Drawings and Scope of Work; and shall at
all times give the Contracting Officer's Representative (COR) or his delegated representative access
thereto.

The general character and scope of the work are illustrated by the drawings listed in the Scope of

Work.

Anything mentioned in the Scope of Work and not shown on the Drawings; or shown on the

Drawings and not mentioned in the Scope of Work, shall be of like effect as if shown or mentioned

in both. In case of such differences between the Drawings and the Scope of Work, the Scope of

Works shall govern.

All dimensions and thicknesses of materials mentioned in this Scope of Work, and shown on the

Drawings are according to American and Philippine standards; however, it is not the intention to

require that materials will meet these dimensions exactly. Standard sizes and thicknesses as used in

the highest type of work will be acceptable; provided that the sizes and dimensions of proposed will
satisfy the required condition.

In addition to other records required under the contract, Contractor shall maintain the following:

a. As-Built Drawings: The Contractor shall maintain at the job site two sets of full size contract
drawings showing any deviations which have been made from the contract drawings, including
buried or concealed construction. Special attention shall be given to recording the horizontal
and vertical location of all buried utilities that differ from the contract drawings. These drawings
shall available for review by the COR at all times.

b. Post-Project Submittals: After completion of the project and not later than twenty (20) days
from the date of acceptance, the Contractor is required to submit the following:

e Drawings: The Contractor shall maintain and update the As-Built drawings of the project.
Requests for partial payments may not be processed if the marked prints are not kept
current, and request for final payment will not be approved until the marked prints are
delivered to the COR. The required sets for submittal are as follows:

v" One (1) set of reproducible As-Built drawings on Mylar or Sepia prints.
v" One (1) sets of Blueline Prints.




v" CADD File DVD Disk. The CADD File shall be encoded in Autocad Rel. 2013 (or
latest).

e Documentations: The Contractor is required to submit Tabulated Listings of all Finish
Materials, Machinery/Equipment installed for easy reference and for future maintenance
purposes. All Machinery/Equipment shall include related Technical Information. These
listings shall include, but not limited to the following:

v" Kitchen Fixtures, Fittings and Accessories,

Toilet and Bath Fixtures, Fittings and Accessories

Floor and Wall Tiles

Paint Colors, Paint Color Finish Schedule

Door Hardware: Door Closer, Door Locksets, Door Stopper

Lighting Fixtures

Electrical Switches/Outlets/Exhaust Fans/Range Hood

AN NN YN N

THE SCOPE OF WORKS FOR PHASE I - REFURBISHMENT OF CABIN shall consist of but not limited to:
(Refer to accompanying layout plans for the Scope of Works detailed below)

The total floor area for the refurbishment at Cabin is approximately 71.13m? (square meters), breakdown as

follows:

e Toilet and bath is approximately 5.50m? (square meters)
e Kitchen is approximately 10.50m?’ (square meters)
e The total floor area of the Living, Dining, Hallway, Bedroom 1 and Bedroom2 for installation of

new wood parquet floor tiles is 55.13m? (square meters).

A.1 Refurbishment of Toilet and Bath (Refer to Drawings at Sheet Nos.: Al to A-3)

1.

10.
11.
12.

Removal of existing toilet and bath fixtures such as wall-hung lavatory, water closet, shower fixture
and fittings, floor drains and toilet accessories. Furnish and Install new toilet fixtures such as above-
counter lavatory, water closet, shower fixtures, complete with fittings and accessories, floor drains,
and new toilet accessories such as tissue holders, towel shelf, towel bar, towel rings, robe hooks and
bidet spray.

Removal of old facial mirror with cabinet; Provide new facial mirror, vanity countertop with
backsplash in granite or engineered stone finish, new laminated under counter cabinetries with
complete cabinet hardware and accessories.

Removal of old existing floor and wall tiles and replace with new floor, door threshold and wall tiles.
Repair/restore of solid wooden door. Replace defective door hardware sets with new door privacy
lockset, door closer and hinges.

Repair/restore the sliding-solid wooden frame glass window and replace defective window hardware
set.

Remove the ceiling board and replace with new moisture resistant ceiling board.

Remove the existing ceiling lighting fixture and exhaust fan and replace with new ceiling lighting
fixture and wall sconce facial mirror lighting fixture and exhaust fan.

Remove the old switch plate and outlet and provide new switch plate and power outlet (GFCI).
Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works.

Perform Painting Works as necessary.



A.2 Refurbishment of Kitchen (Refer to Drawings at Sheet Nos: Al to A-3)

1

10.

11.

Removal and demolition of existing kitchen countertops, backsplash, cabinets and fixtures such as
sink and faucet. Furnish and Install new kitchen countertops and backsplash in polished granite
stone finish, base and overhead cabinets complete with cabinet hardware and accessories, revolving
corner unit/lazy susan and install new kitchen fixtures such as double-bowl drop sink, faucet and
grease trap.

Removal of old existing floor tiles and install new porcelain floor tiles with wood design and new
door threshold tiles or tile trim.

Repair/restore of solid wooden door. Replace defective door hardware sets with new door entrance
lockset, door closer and hinges. Replace the wooden frame screen door with new aluminum screen
in analok frame finish complete with new hardware sets.

Repair/restore the sliding-solid wooden frame glass windows and re-screen the insect screen panel
frame and replace defective window hardware sets.

Remove the ceiling board and Replace with new moisture resistant ceiling board.

Remove the existing ceiling lighting fixture and exhaust fan and replace with new Ceiling mounted
lighting fixture.

Removal of all affected electrical conduits, switches, outlets, lighting fixtures. Install new electrical
conduits, power outlets (both GFCI and normal outlets), switches, new circular surface-mounted
lighting fixture and undercounter lighting fixture for overhead cabinets of the kitchen.

Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works. Furnish and Install new mechanical
ducting for Kitchen range exhaust hood. Contractor to supply the kitchen range hood. Submit
specifications for COR's approval.

Perform painting works as necessary.

A.3 Replacement of Floor Carpets with Wood Parquet Floor Tile (Refer to Drawing at Sheet No: A1)

1.

Vs woN

Removal of existing floor carpet.

Installation/layout of wood parquet fioor tiles.

Hauling and disposal of debris.

Retouching of paint on the areas affected by the installation.

Contractor to furnish and install the 1/2" thk. x 2" (width) x 6" (length) wood parquet size; the
adhesive, sanding sealer, polyurethane varnish and other related materials for the completion of the
installation.

HI. TECHNICAL PROVISIONS FOR PHASE I - REFURBISHMENT OF CABIN

A. Carpentry Works

The extent of the carpentry works shall include all the finish work for the refurbishments of the toilet and
baths and kitchen works:

A1l GENERAL WORKS: The contractor shall dismantle all the existing cabinetries, countertops with
backsplashes for the Toilet & Baths and Kitchens for the entire projects in a professional way. The
old cabinets and countertops parts shall be moved by the contractor to the storage areas inside the
compound as directed by the COR.



A2 EXECUTION: The cabinetry shall be made up of marine plywood with high-pressured and
Melamine laminate finish. Refer to the drawings for the dimensions of cabinetry. The Contractor
shall submit color sample for approval of COR.

1. Preparation

a.

b.

Condition woodwork to average prevailing humidity conditions in installation areas
before installation.

Before installing architectural woodwork, examine shop-fabricated work for completion
and complete work as required, including removal of packing and back-priming. The
Contractor shall submit sample boards for approval by the COR.

2. Installation

a.
b.

Quality Standard: Install woodwork to comply with AWI Section 1700.

Install woodwork level, plumb, true, and straight. Shim as required with concealed

shims. Install level and plumb (including tops) to a tolerance of 3mm in 2400 mm.

Scribe and cut woodwork to fit adjoining work, and refinish cut surfaces and repair

damaged finish at cuts.

Anchor woodwork to anchors or blocking built in or directly attached to substrates.

Secure with countersunk, concealed fasteners and blind nailing as required for complete

installation. Use fine finishing nails or finishing screws for exposed fastening,

countersunk and filled flush with woodwork and matching final finish if transparent
finish is indicated.

Cabinets: Install without distortion so doors and drawers fit openings properly and are

accurately aligned. Adjust hardware to center doors and drawers in openings to provide

unencumbered operation. Complete installation of hardware and accessory items as
indicated.

(1) Install cabinets with no more than 3 mm in 2400-mm sag, bow, or other variation
from a straight line.

(2) Maintain veneer sequence matching of cabinets with transparent finish.

(3) Fasten wall cabinets through back, near top and bottom, at ends and not more than
400mm o.c. with No. 10 wafer-head screws sized for 25-mm penetration into wood
framing blocking, or hanging strips.

Countertops and Backsplash: Anchor securely by glue or adhesive through corner

blocks of base cabinets or other supports into underside of countertop.

(1) Align adjacent solid-surfacing-material countertops and form seams to comply with
manufacturer's written recommendations using adhesive in color to match
countertop. Carefully dress joints smooth, remove surface scratches, and clean
entire surface.

(2) Install countertops with no more than 3mm in 2400-mm sag, bow, or other
variation from a straight line.

(3) Secure backsplashes to tops with concealed metal brackets at 400mm o.c. and to
walls with adhesive.

Complete the finishing work not completed at shop or before installation of woodwork.

Fill nail holes with matching filler where exposed. Apply specified finish coats, including

stains and paste fillers if any, to exposed surfaces where only sealer/prime coats were

applied in shop.

3. Adjusting and Cleaning
a. Repair damaged and defective woodwork, where possible, to eliminate functional and visual
defects; where not possible to repair, replace wood work. Adjust joinery for uniform
appearance.



b. Clean, lubricate, and adjust hardware.
¢. Clean woodwork on exposed and semi-exposed surfaces. Touch up shop applied finishes to
restore damaged or soiled areas.

A3 SCHEDULE OF CABINETRY:

1. The contractor shall furnish and install the following for Toilet and Bath:

a.

b.

Vanity undercounter cabinets: new double swing-out cabinet doors shall be in 19mm
thk. Marine plywood with back to back high-pressured laminate finish with PVC edging.

Interior parts of cabinets: Partitions, backing, sidings, sub-counter support and shelving
shall be in 19mm thk. Marine plywood in high-pressured laminate finish with PVC
edging.

Cabinet Hardware: Base support for vanity undercounter cabinet's legs and bottom
frame in 25mm x 25mm tubular in polished stainless steel finish type 316. Cabinet door
pulls, concealed hinges, metal pegs in satin stainless steel finish type 304.

T&B Accessories: 25mmg (diameter) thk. shower curtain rod with flange in stainless
steel finish type 304.

Facial mirror in the T&B: 6mm thk. Facial mirror on 19mm thk. Marine plywood backing
with 6mm thk. X 38mm polished stainless steel frames.

Countertops and Backsplash: shall be of 19mm thk. synthetic granite or engineered
stone finish or approve equal.

2. The contractor shall furnish and install the following for Kitchen:

a.

Base and overhead cabinets and drawer cabinets: new double swing-out cabinet doors
and drawer faces and fascia boards shall be in 19mm thk. Marine plywood with back to
back high-pressured laminate in cherry wood finish with PVC edging.

Interior parts of cabinets: Partitions, backing, sidings, sub-counter support, drawer
housing and shelving shall be in 19mm thk. Marine plywood Melamine laminate finish
with PVC edging.

Baseboards: The typical baseboards for kitchen cabinets shall be from 200mm x
1200mm imported or china-made wood plank tiles with wood design to match floor
tiles color and finish glued on 50mm x 100 Kiln Dried solid Tanguile wood.

Hardware: Revolving corner units/lazy susan, cabinet door and drawer pulls in
continuous aluminum c-channel/profile, concealed hinges, full extension ball bearing
drawer guides, metal pegs in satin stainless steel finish type 304.

Sink and faucet: new double bowl drop-in stainless steel kitchen with stainiess steel
faucets.

Range hood: Furnish and install new wall mount stove range hood for exhaust with all
the related duct works. All other electrical appliances shall be furnished by the USG
upon completion: electric range, fridge, distiller, ice makers, microwave oven and oven
toaster.

Countertops and backsplash: shall be 19mm thk. comprehensively sealed cut to desired
size polished granite stone finish,

NOTES:

- Refer to Drawings for Cabin’s Toilet & Bath at Sheet nos. A-1 to A-3 and Kitchen at Sheet
nos. A-1 to A-3 for the dimensions of the cabinetries

- The contractor shall verify actual dimensions on site.

- Submit shop drawings and samples of materials for the final color and finish of the cabinetry
wood design, hardware and accessories for the approval of the COR prior to fabrication.



A4 OTHER CARPENTRY WORKS:

1

Ceiling board finish: For toilet & bath and Kitchen: Furnish and install new 12mm thk.
moisture-resistant gypsum boards in flat white paint finish on existing carrying ceiling
framing and hangers.

Doors and hardware: Entrance to Kitchen from Service entry: Furnish and Install new Single
swing-out aluminum frame door screen in analok frame finish complete with hardware
(hinges, handles and locksets and door closer).

NOTES: '
- Refer to drawings for Cabin’s toilet & bath at sheet nos. A-1 to A-3 and kitchen at sheet
nos. A-1toA-3.

B. Installation of Gypsum Board Wall

1

Installation Standards: ASTM (754, and ASTM C 840 requirements that apply to framing
installation.

Extend partition framing full height to structural supports or substrates above suspended
ceilings, except where partitions are indicated to terminate at suspended ceilings. Continue
framing over frames for doors and openings and frame around ducts penetrating partitions
above ceiling to provide support for gypsum board.

a.
b.

Cut studs 13mm short of full height to provide perimeter relief.

For fire-resistance-rated and STC-rated partitions that extend to the underside of floor/roof

slabs and decks or other continuous solid-structure surfaces to obtain ratings, install

framing around structural and other members extending below floor/roof slabs and decks,
as needed to support gypsum board closures and to make partitions continuous from floor
to underside of solid structure.

e Terminate partition framing at suspended ceilings where indicated.

Install steel studs and furring 406mm o.c. (on center) unless otherwise indicated.

Frame door openings to comply with GA-600, unless otherwise indicated. Screw vertical

studs at jambs to jamb anchor clips on door frames; install runner track section (for cripple

studs) at head and secure to jamb studs.

e Install two studs at each jamb, unless otherwise indicated.

e Install cripple studs at head adjacent to each jamb stud with a minimum of 13mm
clearance from jamb stud to allow for installation of control joint.

e Extend jamb studs through suspended ceilings and attach to underside of floor or roof
structure above.

Installation of Gypsum Board

e Gypsum Board Application and Finishing Standards: ASTM C 840 and GA-216.

e Install sound attenuation blankets before installing gypsum panels, unless blankets are
readily installed, after panels have been installed on one side.

e Install gypsum panels with face side out. Butt panels together for a light contact at
edges and ends with not more than 1.5mm of open space between panels. Do not force
into place.

e Attach gypsum panels to steel studs so leading edge or edge of each panel is attached
to open (unsupported) edges of stud flanges first.

e Attach gypsum panels to framing provided at openings and cutouts.

e Cover both faces of steel stud partition framing with gypsum panels in concealed
spaces (above ceiling, etc.), except in chases braced internally.



C. Tile Installation

C.1 GENERAL WORKS: The contractor shall remove all the existing tiles in the project and must
furnish and install the new tiles requirement for the floor and wall tiles as specified herein.

C.2 PREPARATION: Remove coatings, including curing compounds and other substances that
contain soap, wax, oil, or silicone that is incompatible with tile-setting materials. Fill cracks, holes,
and depressions with trowelable with trowelable leveling and patching compound according to the
manufacturer’s tile-setting material written instructions. Use product specifically recommended by
tile-setting material manufacturer. Remove protrusions, bumps and ridges by sanding or grinding.

C.3 GENERAL TILE INSTALLATION:
1. REFERENCES:
a. ANSIA108.1 - Installation of Ceramic Tiles with Portland Cement Mortar
b. ANSIA108.10 - Installation of Grout in Tilework
¢. ANSIA118.1 - Dry-Set Portland Cement Mortar
d. ANSIA137.1 - Standard Specifications for Ceramic Tile
e. TCA (Tile Council of America) - Handbook for Ceramic Tile Installation
2. SUBMITTALS
a. Shop Drawings: Indicate tile layout, perimeter conditions and junctions with
dissimilar materials, control and expansion joints, thresholds, and setting details.
. Product Data: Provide instructions for using adhesives and grouts.
c.  Samples: Mount tile and apply grout on two plywood panels, 48 x 48 inch (1200mm
x 1200mm) in size illustrating pattern, color variations, and grout joint size
variations.
d. Manufacturer's Certificate: Certify that Products meet or exceed specified
requirements.
3. MAINTENANCE DATA
a. Maintenance Data: Include recommended cleaning methods, cleaning materials,
stain removal methods, and polishes and waxes.
4. QUALTY ASSURANCE
a. Perform Work in accordance with ANSI A137.1.
b. Conform to TCA Handbook, ANSI A108.1, ANSI A108.9 and ANSI A108.10.
. QUALIFICATIONS
a. Manufacturer: Company specializing in manufacturing the Products specified in this
section with minimum three (3) years documented experience.
b. Installer: Company specializing in performing the work of this section with minimum
three (3) years documented experience and approved by manufacturer.
6. DELIVERY, STORAGE, AND HANDLING
a. Deliver, store, protect and handle products to site.
b. Protect adhesives from overheating in accordance with manufacturer's instructions.
7. ENVIRONMENTAL REQUIREMENTS
a. Do not install adhesives in an unventilated environment.
b. Maintain 50 degrees F (10 degrees C) during installation of mortar materials.

i

C4 PRODUCTS
1. CERAMIC TILE MATERIALS
a. Ceramic Wall Tile: ANSI A137.1 conforming to the following:



- Moisture Absorption 0.5 to 3.0 percent

- Size 600mm x 300mm

- Shape rectangle

- Edge square

- Surface Finish as selected by COR
- Color as selected by COR

2. VITRIFIED TILE MATERIALS
a. Vitrified Floor Tile: ANSI A137.1 conforming to the following:

- Size 200mm x 1200mm, 300mm x 1200mm, 600mm x 300mm
- Shape rectangle

- Edge square

- Surface Finish  as selected by COR

- Color as selected by COR

3. ADHESIVE MATERIALS
a. Epoxy Adhesive: ANSI A118.3, thin set bond type.
4. MORTAR MATERIALS
a. Mortar Materials: ANSI A118.1 Dry set, Portland cement, sand and water.
5. GROUT MATERIALS
a. Grout: ANSI A118.6, tile grout, color as selected.
Brand: ABC Grout or approved equivalent. Provide sealant grout where required.
6. MORTAR MIX AND GROUT MIX
a. Mix and proportion cementitious materials for site made mortar bed and bond coat.

C5 EXECUTION

1. EXAMINATION
a. Verify substrate.
b. Verify that surfaces are ready to receive work.
2. PREPARATION
a. Protect surrounding work from damage or disfiguration,
b. Vacuum clean surfaces and damp clean.
c. Seal substrate surface cracks with filler. Level existing substrate surfaces to acceptable
flatness tolerances.
3. INSTALLATION - MORTAR BED METHOD
Install mortar bed, tile, and grout in accordance with manufacturer's instructions.
Install membrane; lap and seal watertight, edges and ends.
Lay tile to pattern indicated. Do not interrupt tile pattern through openings.
Form internal angles and external angles.
Cut and fit tile tight to penetrations through tile. Form corners neatly.
Place tile joints uniform in width, subject to variance in tolerance allowed in tile size.
Make joints watertight, without voids, cracks, excess mortar or excess grout.
g. Install ceramic accessories rigidly in prepared openings.
h.  Sound tile after setting. Replace hollow sounding units.
i
J
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Keep expansion and control joints free of mortar or grout.
Allow tile to set for a minimum of 48 hours prior to grouting.

k. Grout tile joints.

I. Apply sealant to junction of tile and dissimilar materials and junction of dissimilar
planes.



4. CLEANING

a. Clean work.

b. Clean tile and grout surfaces.

C.6 SCHEDULE OF TILES:

1. Toilet and Bath:

2.

e Floor Tiles: 300mm x 1200mm imported/Italian porcelain plank floor tiles with wood
design. Use Anti-slip Properties of Tiles Rating R-9. Surface finish and color to be
approved by COR. The Contractor shall submit color sample of tiles for approval by the
COR.

e Wall Tiles; 600mm x 300mm imported/Italian porcelain wall tiles in white color. Surface
finish and color to be approved by COR. The Contractor shall submit color sample of
tiles for approval by the COR.

NOTE: Refer to Drawings for Cabin’s Toilet & Bath at Sheet nos. A-1 to A-3.

Kitchen:

e Floor Tiles: 200mm x 1200mm x 10mm thk. imported/Italian porcelain plank floor tiles
with wood design. Use Anti-slip Properties of Tiles Rating R-9. Surface finish and color
to be approved by COR. The Contractor shall submit color sample of tiles for approval
by the COR.

NOTES: Refer to Drawings for Cabin’s Kitchen at Sheet nos. A-1 to A-3.

D. Replacement of Floor Carpet with Wood Parquet Floor Tiles

D.1 PREPARATION

1
2.

Prepare the floor surface by removing the existing carpet to exposed concrete floor slab.
Cracks and hole in the concrete floor slab shall patch up and leveled before layout of
wooden parquet floor tiles.

Before installing the parquet tiles examine shop-fabricated work for completion and
complete work as required, including removal of packing and back priming.

D.2 INSTALLATION
1. Quality Standard: Install parquet to comply with the manufacturer's application and

2.

w

recommendations.

Install paneling level, plumb, true, and straight with no distortions. Shim as required with

concealed shims. Install level and plumb to a tolerance of 1/8 inch in 96 inches (3mm in

2400mm). Install with no more than 1/16 inch in 96-inch (1.6 mm in 2400-mm) vertical cup
or bow and 1/8 inch in 96-inch (3 mm in 2400-mm) horizontal variation from a true plane.

a. For flush paneling with revealed joints, install with variations in reveal width, alignment
of top and bottom edges, and flushness between adjacent panels not exceeding [1/32
inch (0.8 mm)] [1/16 inch (1.6 mm)].

Apply non-fume or water based adhesive evenly before laying of parquet tiles.

Scribe and cut paneling to fit adjoining work, and refinish cut surfaces and repair damaged

finish at cuts.

Anchor paneling to supporting substrate with splined connection strip. Do not use face

fastening unless otherwise indicated.

D.3 SURFACE PREPARATION

1.

Remove loose paint to sound surface.



2. Scuff sand intact film to provide anchorage for succeeding coats.
3. If old coating is oil-based, scrape all existing paint to bare surface.
4. Surface to be painted should be clean and dry, free from dust, dirt and other foreign matter.

D.4 SANDING AND FINISHING

1. Apply filler according to manufacturer's written instructions.
a. Fill open-grained hardwood.
b. Fill and repair seams and defects.

2. Apply stain to match approved Sample if required.

3. Apply floor sealer according to finish manufacturer's written instructions.

4. Apply floor finish according to finish manufacturer's written instructions. Apply in number of
coats recommended by finish manufacturer for application indicated, but not less than
three.

D.5 REPAIR/REFINISHING OF PARQUET FLOOR TILES

Prepare floor surface by re-sanding for proper adhesion.

Apply non-fume or water based adhesive evenly before laying of wood planks/parquet tiles.

Repair all gaps and loose wooden panels.

Remove dirt, paint and varnish to expose wood materials. Sand all surfaces to smooth finish

followed with a coat of sanding sealer. Application of sanding sealer is as per manufacturer's

recommendations.

5. Apply hardwood filler on wood imperfection. Filler shall be as fast drying; neutral colored
heavy bodies high scratch and mark resistance and excellent adhesion characteristics.

6. All surfaces shall be applied with one coat of sanding sealer and followed by two (2) coats of
polyurethane clear varnish. Varnish should be odorless (ACE polyurethane) or approved
equivalent.

W

D.6 SCHEDULE OF WOOD PARQUET FLOOR TILES
1. Living, Dining, Hallway, Bedroom 1 and Bedroom2 for installation of new wood parquet

floor tiles.
NOTES: Refer to Drawing for Cabin at Sheet no. A-1.

E. Plumbing Works

The extent of the plumbing works shall include all the rough-in works for the Toilet & Baths and Kitchen
for Three (3) Phase of works:

E.1 GENERAL WORK: The contractor shall dismantle all the existing Toilet & Baths and Kitchen fixtures
and fittings and shall furnish and install new fixtures complete with fittings. The contractor shall be
responsible to restore the original finish, texture and color of the walls that may be damaged due to
the plumbing works. All the plumbing piping works shall be embedded in the walls or below the
ground floor suspended slab.

E.2 PLUMBING FIXTURES INSTALLATION
1. EXAMINATION
a. The Contractor shall verify/examine all existing connections, size of pipe and location of
anchorage before installation of plumbing fixtures.
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b. Examine roughing-in for water soil and for waste piping systems and supports to verify
actual locations and sizes of piping connections and that locations and types of supports
match those indicated, before plumbing fixture installation. Use manufacturer's roughing-
in data if roughing-in data are not indicated.

c. Examine walls, floors, and cabinets for suitable conditions where fixtures are to be installed.

d. The Contractor must do all necessary correction or adjustment needed before proceeding
with the installation works.

2. EXECUTION
A. PIPES, JOINTS & FITTINGS

a.

b.

Install the pipes, fittings & joints to connect to the existing system in the same
installation method and following the instructions listed below.

Install pipes, joints & fittings, in accordance with recognized industry practices which
will achieve permanently leak proof piping systems, capable of performing each
indicated service without piping failure. Install each run with minimum joints and
couplings, but with adequate and accessible unions for disassembly and
maintenance/replacement of valves and equipment. Align piping accurately at
connections, within 2 mm (1/16") misalignment tolerance.

Locate piping runs except as otherwise indicated, vertically and horizontally (pitched to
drain) and avoid diagonal runs wherever possible. Orient horizontal runs parallel with
walls and column lines.

Clean exterior surfaces of installed piping system of superfluous materials. During
construction, properly cap all lines and equipment nozzles so as to prevent the entrance
of sand, dirt, etc. Each system of piping to be flushed prior to testing for the purpose of
removing grit, dirt, sand, etc, from the piping for as long as time is required to
thoroughly clean the system.

In erecting pipe, friction wrenches and risers shall be used exclusively; any pipe cut,
dented or otherwise damaged shall be replaced.

B. FIXTURE INSTALLATION

a.

b.

Assemble fixtures, trim, fittings, and other components according to manufacturer's

written instructions.

For wall-hanging fixtures, install off-floor supports affixed to building substrate.

e Use carrier supports with waste fitting and seal for back-outlet fixtures.

»  Use carrier supports without waste fitting for fixtures with tubular waste piping.

e Use chair-type carrier supports with rectangular steel uprights for accessible
fixtures.

Install back-outlet, wall-hanging fixtures onto waste fitting seals and attach to supports.

Install floor-mounting fixtures on closet flanges or other attachments to piping or

building substrate

Install wall-hanging fixtures with tubular waste piping attached to supports.

Install floor-mounting, back-outlet water closets attached to building floor substrate,

water closet wax and wall bracket and onto waste fitting seals.

Install counter-mounting fixtures in and attached to casework.

Install fixtures level and plumb according to manufacturers' written instructions and

roughing-in drawings.

Install water-supply piping with stop on each supply to each fixture to be connected to

water distribution piping. Attach supplies to supports or substrate within pipe spaces

behind fixtures. Install stops in locations where they can be easily reached for

operation.
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Install trap and tubular waste piping on drain outlet of each fixture to be directly

connected to sanitary drainage system.

Install tubular waste piping on drain outlet of each fixture to be indirectly connected to

drainage system.

Install tanks for accessible, tank-type water closets with lever handle mounted on wide

side of compartment.

Instali toilet seats on water closets.

Install faucet-spout fittings with specified flow rates and patterns in faucet spouts if

faucets are not available with required rates and patterns. Include adapters if required.

Install water-supply, flow-control fittings with specified flow rates in fixture supplies at

stop valves.

Install shower, flow-control fittings with specified maximum flow rates in shower arms.

Install escutcheons at piping wall ceiling penetrations in exposed, finished locations and

within cabinets and millwork. Use deep-pattern escutcheon if required to conceal

protruding fittings.

Set bathtub on top of CMU supporting block.

e  Construct CMU wall of bathtub with dimensions indicated, but not less than 100mm
larger in both directions than supported unit.

e Install dowel rods to connect CMU wall to concrete floor. Uniess otherwise
indicated, install dowel rods on 450-mm centers around the full perimeter of the
base.

e See design drawings for verification.

Seal joints between fixtures and walls, floors, and counters using sanitary- type, one-

part, mildew-resistant, silicone sealant. Match sealant color to fixture color.

3. CONNECTIONS
a. Connect water supplies from water distribution piping to fixtures.
b. Connect drain piping from fixtures to drainage piping.

C.

Supply and Waste Connections to Plumbing Fixtures: Connect fixtures with water
supplies, stops, risers, traps, and waste piping. Use size fittings required to match
fixtures. Connect to plumbing piping.

Supply and Waste Connections to Fixtures and Equipment Specified in Other Sections:
Connect fixtures and equipment with water supplies, stops, risers, traps and waste
piping specified. Use size fittings required to match fixtures and equipment. Connect
to plumbing piping

4. FIELD QUALITY CONTROL

b.

Check that fixtures are complete with trim, faucets, fittings, and other specified
components.

Clean fixtures, trim, and strainers using manufacturers recommended cleaning methods
and materials.

Inspect installed fixtures for damage. Replace damaged fixtures and components.

Test installed fixtures after water systems are pressurized for proper operation. Replace
malfunctioning fixtures and components, then retest. Repeat procedure until units
operate properly.

Install fresh batteries in sensor-operated mechanisms.
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5. ADJUSTING

a. Operate and adjust faucets and controls. Replace damaged and malfunctioning fixtures,
fittings, and controls.
. Adjust water pressure at faucets and shower valves to produce proper flow and stream.
c. Replace washers and seals of leaking and dripping faucets and stops. Apply the proper
Jjoint sealant and silicone for all joints around all the finished fixtures and accessories as
required to provide sealed installations.

E.3 SCHEDULE OF PLUMBING WORKS
1. Install new toilet and bath fixtures, complete with fittings and accessories for the toilet and bath.
2. Install a new high quality double-bowl drop in sink with faucet and pull-out spray complete with
fittings and accessories.

3. Install a new grease trap below the Kitchen sink.
NOTES: Refer to Drawings for Cabin’s Toilet & Bath at Sheet nos. A-1 to A-3 and Kitchen at Sheet nos.
A-1 to A-3.

E3.1 PRODUCTS: The contractor shall furnish and install the following:

a

b.
c
d

E3.2

Copper Tube and Polyvinyl Chloride (PVC): for hot & cold water supply (to match existing).
Polyvinyl Chloride (PVC): for waste water 2" (inch) @ pipe and 4" (inch) @ pipe)

Valves: Built-in valves, Grohe or approved equal.

Kitchen Sinks: High quality stainless steel commercial sink (double-bowl) premium-grade
steel-18 gauge - stainless steel Type 304 with adjustable "P" trap with cleanout plug tubing
to wall and escutcheon by Franke or Kindred or approved equal. Grease trap shall be
installed to avoid clogging.

Kitchen faucet and pull-out spray faucet for hot and cold water: Grohe, German made, Zedra
brand or approved equal.

Toilet & bath fixtures and accessories: Kohler brand or approved equal. All fittings and
accessories: Grohe brand or approved equal.

SCHEDULE OF TOILET & BATH FIXTURES AND ACCESSORIES: The contractor shall furnish
and install the following items listed below and shall submit samples of fixtures for the
approval of COR.
I TOILET AND BATH:
a. Ceramic Water Closets with dual flush high efficiency feature. Color shall be white;
Above-counter lavatory type ceramic lavatory, color shall be white;
Single lever basin mixer for hot and cold water in polished chrome finish.
Pull-out Bidet shower spray in polished chrome finish.
Pull-out Telephone Shower fittings with bath spout with mixer for hot and cold
water settings in polished chrome finish.
Wall mounted tissue holder in polished chrome finish.
Wall mounted towel ring in polished chrome finish.
Wall mounted towel bar in polished chrome finish.
Wall mounted towel shelf in polished chrome finish.
Wall mounted robe hook in polished chrome finish.
Floor drains in stainless steel finish.
Soap holder in stainless steel finish.

m. Shower curtain rods in stainless steel finish.
NOTES: Refer to Drawings for Cabin’s Toilet & Bath at Sheet nos. A-1 to A-3.

»ono
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F. Electrical Works

F.1 The extent of the electric work shall include all the rough-in and the finished electric work for the
entire three (3) phase works.

The contractor shall furnish and install all new wirings, conduits, lightings and housing fixtures, and
others in order for the new electrical layout as shown in design drawing. All conduits shall be
embedded in the walls and mounted on the ceiling. Minimum damage shall be allowed to the walls’
plaster and paint. For all new wiring, the wiring and conduits shall be connected to the electrical
panel board.

F.2 GENERAL

1

10.

11.

Do not scale from the layout drawings, work according to architectural drawings unless
otherwise indicated.

All equipment layouts are provisional. Final layouts are to be determined by the contractor after
coordination with other trades.

Conductors for receptacles outlets circuits shall be in general 3.5mm? & protected by 20 amp.
circuit breakers unless otherwise indicated.

Protective earth conductors are not indicated on the drawings, but are to be run with all circuits
in accordance with the NEC 70 (articie 250).

All lighting switches and receptacles outlets located in general areas shall be installed at
1200mm & 450mm above Finished Floor Line above respectively. Lighting switches shall be
mounted inside the room on the side of the door handle within 200mm from door frame unless
otherwise indicated.

All receptacles outlets in wet areas, stores shall be mounted at 1200mm above Finished Floor
Line unless otherwise shown.

The contractor shall coordinate all works with other trades and services and incorporate their
entire exact and final requirement.

In the absence of any indication on the drawings or in the specifications, the installations are to
be in accordance with NEC 70.

All receptacles in wet areas shall be protected from a ground fault current interrupter (GFCI)
10mA.

Equipment ampere ratings are for continuous operation in 50°C ambient temperature outdoors,
or in non-air conditional space indoor and 40°C in air-conditioned spaces unless otherwise
noted.

For 3 (three) Phase the electrical distribution shall be 120/208 Volts while for 1 (One) Phase the
electrical distribution shall be 120/240 Volts.

F.3 PRODUCTS

1

All materials will be supplied and installed by the contractor. The contractor shall be responsible
for furnishing any other materials to finish the required work stated herein.

a. Receptacles, switches, products of Panasonic, or approved equal.

b. Wires and cables, products of Phelps Dodge, or approved equal.

¢.  Conduits and boxes, products of Panasonic, or approved equal.

F.4 EXECUTION

1.

The work will be performed according to approved shop drawings. Any changes due to field
condition are to be discussed with the COR.
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2. All Polyvinyl Chloride (PVC) Conduit joints shall be made by brushing plastic solvent cement on
insides of plastic coupling fittings and on outsides of duct ends. Each duct and fitting shall be
slipped together with a quick 1/4 turn twist to set the joint tightly.

3. A 1/4 nylon or polypropylene pulling rope shall be pulled in each unused or spare conduit.

4. All embedded and concealed conduits shall be rigid PVC or electrical metallic tubing (EMT)
conduit.

5. Field-made bends and offsets shall be made with an approved conduit air heaters or a special
fittings can be used. Crushed or deformed raceways shall not be installed.

6. Conduits shall be securely and rigidly fastened in place at intervals of not more than 2-meters
and within 300mm of boxes, cabinets, and fittings with approved wall brackets, conduit clamps,
conduit hangers or ceiling trapeze.

7. Conduits shall be fastened to boxes and cabinets with connectors, locknuts and bushings.

8. Exposed raceways shall be installed parallel or perpendicular to walls or structural members.

9. Power raceways shall not contain more than four 90-degree bends or the equivalent in any one
run. Communication raceways shall not contain more than two 90-degree bends or the
equivalent in any one run.

10. A (RSQ) Rigid Steel Conduit-coupling fitting, threaded on the inside, shall be installed flush with
the finish floor.

11. The bottom of boxes installed in ceramic tiles for concealed wiring shall be mounted flush with
the tiles and at edges of the tiles to minimize cutting of tiles.

12. Color-coding shall be provided for service, feeder, branch and ground conductors. Color shall be
green for grounding conductors and white for neutrals. Grounding conductor shall be bare
copper, except where installed in conduit with associated phase conductors. Insulated
conductors shall be of the same material as phase conductors and green color coded.

13. When the installation is complete, the conduits shall be sealed with approved sealing
compound.

14. Conductor phase and voltage identification shall be made by color-coded insulation.

15. Conductors with black insulation may be furnished and identified by the use of half-lapped
bands of colored electrical tape wrapped around the insulation for all entire length inside power
panels and boxes. Phase identification shall be maintained continuously for the length of a
circuit, including junctions.

16. The color coding for 3-phase low voltage system shall be as follows: black, red, and biue.

17. The feeders shall be tagged to indicate the electrical characteristics (voltage, HZ, cable size,
circuit number and panel designation).

18. Control circuit conductors shall be identified by color-coded insulation (black color-coded) and
marked by numbers.

19. All wires and Circuit Breaker (CB) inside power panels shall be marked by numbers.

20. All wires inside light fixtures, receptacles, disconnect switches and boxes shall be marked with
circuit numbers and panel configuration.

21. All power panels shall be provided with circuit directory card to indicate clearly circuit no.,
CB size, wire size and load.

22. All power panels disconnect switches and other shall be tagged with labels.

23. All EMT conduit fittings shall be made using compression type.

24. Verify the existing main protective device CB and feeder if it's under capacity.

25. All Electrical Panel board shall have separated grounding and neutral terminal block.

F.5 TEST
1. Megger test for cables and wires.
2. Performance test for light fixtures, receptacles and other electrical devices.
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3.

Grounding test shall be conducted by the contractor.

F.6 SCHEDULE OF LIGHTING FIXTURES AND OTHER FIXTURES: The contractor shall furnish and install the
following: Contractors shall submit samples of lighting fixtures for approval of COR.

1.

Toilet & Bath:

a. New ceiling circular (400mm@) surface mounted lighting fixture with led bulb.
b. Wall sconce lighting fixture for facial mirror.

c. Ceiling-mounted exhaust fan in 300mm x 300m, 220v.

d

GFCI outlets for above counter.
NOTES: Refer to Drawings for Cabin’s Toilet & Bath at Sheet nos. A-1 to A-3.

Kitchen:

a. Ceiling fan from Hunter Douglas or approved equal.

b. New recessed led ceiling downlight (150mm@) in 15 watts. Verify final wattage.

¢. New T-5 fluorescent slim-type daylighting fixture or led strip lighting fixtures under the
overhead cabinets.

d. New kitchen range hood by La Germania or approved equal. Verify with COR.

e. GFCI outlets for above counter.
NOTES: Refer to Drawings for Cabin’s Kitchen at Sheet nos. A-1 to A-3.

G. Plaster Works

G.1 GENERAL: The extent of plaster works is to repair all the damaged surfaces for the installation of the
plumbing and electrical works.

G.2 PRODUCTS

1.
2.

Cement: Ordinary Portland cement complying to ESS 373, 1962.

Sand: Natural desert sand, hard, clean and free from any adherent coating, clay or any
deleterious material likely to affect adversely the hardening, strength, durability or appearance
of the plaster.

G.3 EXECUTION

1

[\

YU bW

Examine all masonry surfaces which are to receive plaster, the masonry surfaces to receive
plaster must provide good suction (ability to absorb water) or mechanical key (surface
roughness), or both.

. A dash-bond coat shall be applied and shall be proportioned 1 part by volume of Portland

cement to 1 parts by volume of sand, mixed to a slurry consistency.

. Apply two coats (brown and finish coat) directly over plastered masonry substrates.

. Plaster thickness: Apply total plaster thickness to a minimum dimension of 15 mm.

. Finish plastered surfaces plumb, leveled and true to lines.

. Cut, patch, and repair plaster as necessary to restore cracks, dents and imperfections. Repair or

replace work to eliminate blisters, buckles, excessive crazing and check cracking, dry-outs and
similar defects, including areas of the work where bonding to the substrate has failed.
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H. Painting Works

Paint includes painting and finishing of exposed interior items "Paint” as used herein means all coating
system materials including primers, emulsions, fillers, and other applied materials whether used as
prime, intermediate, or finish coats.

H.1 GENERAL: The extent of Paintwork is to repair all the damaged surfaces for the installation of the
plumbing and electrical works

H.2 PRODUCT
All Paint materials shall be contractor furnished, subject to compliance with requirements to
products of “Boysen”, or approved equal.

H.3 PAINT SCHEDULE: Use latex paint for all interior walls and ceilings. Color and Finish: Same as
existing.

H.4 EXECUTION

1. Preparation

a. General Procedures: Remove hardware and hardware accessories, plates, machined surfaces,
lighting fixtures, for complete painting of the items and adjacent surfaces. Cover all the
wood works, aluminum work, and built in work to protect them during the painting
operation.

b. Following completion of painting operations in each space or area, have items reinstalled by
workers skilled in the trades involved. Prepare the surfaces to be painted by removing
efflorescence, chalk, dust, dirt, grease, oils, and by roughening as required to receive paint
primers. For newly plastered walls, apply sufficient layers of primers necessary for receiving
paint. For previously painted walls, remove the deteriorated and damaged paint layers as
required. For wooden frames and trims, remove previous paint layers by sanding and
scraping and prepare surfaces as required to receive new paint. Use washed enamel
technique to have smooth finished surfaces. For the corner beads, sand previous paint
layers and prepare to reach aligned and true vertical corners.

c. Schedule cleaning and painting so that dust and other contaminants from the cleaning
process will not fall on wet, newly painted surfaces.

d. Stir material before application to produce a mixture of uniform density; stir as required
during application.

b. Use only thinners approved by the paint manufacturer, and only within recommended limits.

2. Application

a. Apply paint in accordance with manufacturer's directions. Use applicators and techniques
best suited for substrate and type of material being applied and to ensure full and adequate
coverage.

b. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions
detrimental to formation of a durable paint fiim,

c. Provide finish coats that are compatible with primers used.

d. Apply a minimum of two coats; do not apply succeeding coats until the previous coat has
cured as recommended by the manufacturer. Sand between applications where sanding is
required to produce an even smooth surface in accordance with the manufacturer's
directions.
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e. Apply additional coats when undercoats, stains, or other conditions show through final coat
of paint until paint film is of uniform finish, color, and appearance.

f.  Texture of Finish: Roll and redistribute paint to an even and fine texture. Leave no evidence
of rolling such as laps, irregularity in texture, or other surface imperfections.

IV. THE SCOPE OF WORKS FOR PHASE II - REFURBISHMENT OF COTTAGE shall consist of but not limited
to: (Refer to accompanying Layout Plans for the Scope of Work detailed below)

The total floor area for the refurbishment of Cottage is approximately 167.24 m? (square meters), breakdown
as follows:

1. Master's and common toilet & baths are approximately 15m? (square meters).
2. Kitchen is approximately 12.20m?’ (square meters).
3. Total area of basement's repair for toilet & bath and laundry is approximately 7.32 m? (square

meters):
e Toilet and Bath is approximately 3.86m’ (square meters)
e Laundry Room is approximately 3.46m? (square meters)
4. The total floor area for re-sanding and refinishing of wood floor planks in the ground floor is
approximately 132.72 m? (square meters).

A.1 Refurbishment of Master’s and Common Toilet & Baths: (Refer to Drawings at Sheet Nos: Al to A6)

1.

10.
11.
12.

Removal of existing toilet and bath fixtures such as under-counter lavatories, water closets, bathtubs
with shower fixtures and fittings, floor drains and toilet accessories. Furnish and Install new toilet
fixtures such as above-counter lavatories, water closets, bathtubs with shower fixtures, complete
with fittings and accessories, floor drains, and new toilet accessories such as tissue holders, towel
shelf, towel bar, towel rings, robe hooks and bidet spray.

Removal of old facial mirror with cabinet, existing vanity countertops with undercounter cabinetries
and Double-swing out wooden Closets. Provide new facial mirror, vanity countertop with backsplash
in granite or engineered stone finish with new laminated under counter cabinetries and new double-
swing out Closets all in complete set of cabinet hardware and accessories.

Removal of old existing floor and wall tiles and Replace with new floor, door threshold and wall tiles.
Repair/Restore of solid wooden door. Replace defective door hardware sets with new door privacy
locksets, door closers and hinges.

Repair/Restore the double-awning solid wooden frame glass windows and replace defective window
hardware sets.

Remove the ceiling board and Replace with new moisture resistant ceiling board.

Remove the existing ceiling mounted lighting fixtures, ceiling and wall mounted exhaust fans and
replace with new Ceiling mounted lighting fixtures, wall sconce facial mirror lighting fixtures and
ceiling mounted exhaust fans. Block-off with new ficem boards partition the old exhausting wall
opening for the exhaust fans near bathtub areas.

Remove the old switch plate and outlet and Provide new Switch plate and Power Outlet (GFCI).
Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works.

Perform painting works as necessary.

18



A.2 Refurbishment of Kitchen: (Refer to Drawings at Sheet Nos: Al to A-4)

L

10.
11.

12.

Removal and demolition of existing kitchen countertops, backsplash, cabinets and fixtures such as
sink and faucet. Furnish and Install new kitchen countertops and backsplash in polished granite
stone finish, base and overhead cabinets complete with cabinet hardware and accessories, revolving
corner unit/lazy susan and Install new kitchen fixtures such as double-bowl drop in sink, faucet and
grease trap.

Re-Install the in line water filtrations system near the sink for the ice maker for refrigerator.

Removal and demolition of existing floor vinyl tiles and rectify the wood sub-floor support/ floor
joist prior to installations of new porcelain floor tiles with wood design and new door threshold tiles
for connecting doors to kitchen. Re-Install the in line water filtrations system near the sink for the ice
maker for refrigerator.

Repair/restore of solid wooden door. Replace defective door hardware sets with new door entrance
lockset, door closer and hinges.

Repair/restore the casement-solid wooden frame glass windows and re-screen the insect screen
swing-in panel frame and replace defective window hardware sets.

Remove the existing the ceiling board and Replace with new moisture resistant ceiling board.
Removal of existing ceiling fan with lights and ceiling mounted lighting fixtures and install with new
ceiling fan and new downlight lighting fixtures and undercounter lighting fixtures for overhead
cabinets.

Removal of all affected electrical conduits, switches and outlets. Install new electrical conduits,
power outlets (both GFCI and normal outlets) and switches.

Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works. Furnish and Install new mechanical
ducting for kitchen range exhaust hood. Contractor to supply the kitchen range hood. Submit
specifications for COR's approval.

Perform painting works as necessary.

A.3 Refurbishment of Toilet & Bath and Laundry Room at Basement; (Refer to Drawings at Sheet Nos:

L

o

Al to A-4)

Prior to demolition works of dry wall partition in the existing toilet and bath, USG-IRM to relocate
the existing mounted circuit protector on that wall partition to the location of data switch box.
Demolition of drywall partition in the existing toilet and bath and install new CHB wall partition.
Remove, relocate and install new door opening for the new Laundry Room and toilet and bath. See
drawings. Furnish and Install new louver typed door with complete sets of door hardware for
laundry room and toilet and bath.

Removal of existing toilet and bath fixtures such as sink, water closet and shower fixture and fittings.
Furnish and install new toilet and bath fixtures such as new pedestal type-lavatory, water closet and
shower fixture and fittings; accessories such as towel bar, robe hook, tissue holder, towel ring, bidet
spray, floor drains, shower curtain rod and curtains and facial mirror with frames.

Chip-off existing T&B'S floor and wall tiles and replace with new floor, door threshold tiles and wall
tiles.

Install overhead shelving in the laundry room.

Installation of new moisture resistant gypsum ceiling board for laundry room and toilet and bath.
Complete rough-in & finish work for the plumbing works. Contractor to do re-piping for water
supply and water drainage for the new laundry room for washer and dryer, toilet and bath new
lavatory and shower area. Contractor to provide the water and waste line for future kitchen sink.
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8.

Complete rough-in & finish work for the electrical works. Contractor to remove and re-install the
affected electrical conduits, switches, outlets, lighting fixtures. Re-install new electrical conduits,
power outlets (both GFCI and normal outlets), switches, new circular surface-mounted lighting
fixture.

Complete rough-in & finish work for the mechanical works. Furnish and Install new wall mounted
exhaust fans for T&B and laundry room. Contractor to supply and install the new wall exhaust fans.
Submit specifications for COR's approval.

A.4 Re-sanding and refinishing of wood floor planks in the Ground Floor: (Refer to Drawing at Sheet
No: Al)

1.

The Contractor shall first remove or protect /cover furnishing, (such as furniture, rugs, appliances,
and convenience outlets) by appropriate covering. The Contractor shall return all furnishings to
their original position, and clean the work area free of dust, litter and debris.

The Contractor shall follow the technical provisions specified herein for the execution of the
re-sanding and refinishing of the wood floor planks.

Retouching of paint on the areas affected by the re-sanding and refinishing.

V. TECHNICAL PROVISIONS FOR PHASE I - REFURBISHMENT OF COTTAGE

A. Carpentry Works

1

The contractor shall furnish and install the following for Master's and Common T&B:

e Vanity undercounter cabinets: New double swing-out cabinet doors shall be in 19mm thk.
Marine plywood with back to back high-pressured laminate finish with PVC edging.

e Closets: New double swing-out cabinet doors and drawer faces in the closet shall be in 19mm
thk. Marine plywood with back to back high-pressured laminate finish with PVC edging.

e Interior parts of cabinets and closets: partitions, backing, sidings, sub-counter support, drawer
housing and shelving shall be in 19mm thk. Marine plywood in high-pressured laminate finish
with PVC edging. The typical baseboards for Closets shall be made up of high-pressured
laminate finish glued on from 50mm x 75mm kiln dried Tanguile wood.

e Cabinet and closet hardware: Base support for vanity undercounter cabinet's legs and bottom
frame in 25mm x 25mm tubular in polished stainless steel finish type 316. Cabinet door pulls,
concealed hinges, full extension ball-bearing drawer guides, 30mm oval rail hanger rods, metal
pegs in satin stainless steel finish type 304.

e T&B Accessories: 25mmg (diameter) thk. Shower curtain rod with flange in stainless steel finish
type 304.

e Facial mirror in the T&B: 6mm thk. facial mirror on 19mm thk. Marine plywood backing with
6mm thk. X 38mm polished stainless steel frames.

e  Wall niche: 12mm thk. tempered clear glass movable shelving; provide male and female shelf
support with rubber tip.

e Countertops and backsplash: shall be of 19mm thk. synthetic granite or engineered stone finish
or approve equal.

The contractor shall furnish and install the following for Kitchen:

e Base and overhead cabinets and drawer cabinets: new double swing-out cabinet doors and
drawer faces and fascia boards shall be in 19mm thk. Marine plywood with back to back high-
pressured laminate in cherry wood finish with PVC edging.
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e Interior parts of cabinets: partitions, backing, sidings, sub-counter support, drawer housing and
shelving shall be in 19mm thk. Marine plywood Melamine laminate finish with PVC edging.

e Baseboards: The typical baseboards for kitchen cabinets shall be from 200mm x 1200mm
imported or china-made wood plank tiles with wood design to match floor tiles color and finish
glued on 50mm x 100 Kiln Dried solid Tanguile wood.

¢ Hardware: Revolving corner units/lazy susan, cabinet door and drawer pulls in continuous
aluminum c-channel/profile, concealed hinges, full extension ball bearing drawer guides, metal
pegs in satin stainless steel finish type 304.

e Sink and Faucet: new double bowl drop-in stainless steel kitchen with stainless steel faucets.

e Range hood: Furnish and install new wall mount stove range hood for exhaust with all the
related duct works. All other electrical appliances shall be furnished by the USG upon
completion: electric range, fridge, distiller, ice makers, microwave oven and oven toaster.

e Countertops and Backsplash: shall be 19mm thk. comprehensively sealed cut to desired size

polished granite stone finish.
NOTES:
- Refer to Drawings for Cottage’s Master and Common T&B’s at Sheet nos. A-1 to A-6 and
Kitchen at Sheet nos. A-1 to A-4 for the dimensions of the cabinetries.
- The contractor shall verify actual dimensions on site.
- Submit shop drawings and samples of materials for the final color and finish of the cabinetry
wood design, hardware and accessories for the approval of the COR prior to fabrication.

4. The contractor shall furnish and install the following for toilet and bath and laundry room for the
basement at Cottage:
e Laundry Room Fixed Shelving: shall be made up of 19mm thk. Marine plywood with 25mm thk.
Solid Kiln Dried Tanguile wood edging in white high-pressured laminate finish with PVC edging.
e Facial Mirror in the T&B: 6mm thk. Facial mirror on 19mm thk. Marine plywood backing with
6mm thk. X 38mm polished stainless steel frames.
NOTES:
- Refer to Drawings for Cottage Basement at Sheet nos. A-1 to A-4.
- The contractor shall verify actual dimensions on site.
- Submit shop drawings and samples of materials for the final color and finish of the cabinetry
wood design, hardware and accessories for the approval of the COR prior to fabrication.

A1l OTHER CARPENTRY WORKS:

1. Ceiling Board Finish:

a. For Ground Floor: Master and Common T&B and Kitchen: Furnish and Install new 12mm thk.
Moisture Resistant Gypsum Board in flat white paint finish on existing carrying ceiling
framing and hangers.

b. For Basement: Laundry and Toilet and Bath: Furnish and Install new 12mm thk. Moisture-
resistant gypsum board in flat white paint finish on existing carrying ceiling framing and
hangers.

2. Doors and Hardware:
a. Basement: Furnish and install new single swing-in wooden doors for laundry room and toilet
& bath:
b. For T&B: Use 44mm thk. K.D. Tanguile solid wood with 8mm thk. K.D. Tanguile solid wood
louver blades with frame at bottom all in epoxy wood paint finish.
c. For laundry and bedroom: Use 44mm thk. K.D. Tanguile solid wood with 8mm thk. K.D.
Tanguile solid wood louver blades all in epoxy wood paint finish.



d. Provide complete set of door hardware

e. Hinges: 3-pcs of hinges with five (5) knuckles concealed two ball bearing 3-1/2” x3-1/2" full
mortise hinges in satin nickel finish.

f. Door Lockset: Cylindrical knob set in Privacy function in satin nickel finish.

g. Door Closer: Overhead concealed door closer with hold-open in satin nickel finish.
NOTES: Refer to Drawings for Cottage’s Master and Common T&B's at Sheet nos. A-1 to A-6
and Kitchen at Sheet nos. A-1 to A-4, Basement Cottage at sheet nos. A-1 to A-4.

B. Tile Installation
B.1 SCHEDULE OF TILES:

1. Master's and Common Toilet & Baths at Ground Floor:
a. Floor Tiles: 300mm x 1200mm imported/Italian porcelain plank floor tiles with wood design.
Use Anti-slip Properties of Tiles Rating R-9. Surface finish and color to be approved by COR.
The Contractor shall submit color sample of tiles for approval by the COR.
b. Wall Tiles and Wall Niche: 600mm x 300mm imported/Italian porcelain wall tiles in white
color. Surface finish and color to be approved by COR. The Contractor shall submit color

sample of tiles for approval by the COR.
NOTES: Refer to Drawings for Cottage's Master and Common T&B’s at Sheet nos. A-1 to A-6.

2. Kitchen at Ground Floor:

a. Floor Tiles: 200mm x 1200mm x 10mm thk. imported/Italian porcelain plank floor tiles with
wood design. Use anti-slip properties of tiles rating R-9. Surface finish and color to be
approved by COR. The Contractor shall submit color sample of tiles for approval by the
COR.

NOTES: Refer to Drawings for Cottage’s Kitchen at Sheet nos. A-1 to A-4.

3. Laundry and Toilet & Bath in the Basement:

a. Floor Tiles: 600mm x 300mm unglazed ceramic floor tiles in gray or beige color. Surface
finish and color to be approved by COR. The Contractor shall submit color sample of tiles
for approval by the COR.

b. Wall Tiles and Wall Niche: 600mm x 300mm glazed ceramic wall tiles in white color. Surface
finish and color to be approved by COR. The Contractor shall submit color sample of tiles

for approval by the COR.
NOTES: Refer to Drawings for Cottage Basement at Sheet nos. A-1 to A-4.

C. Re-sanding and refinishing of wood floor planks in the Ground Floor

C.1 SURFACE PREPARATION
a. Remove loose paint to sound surface.
b. Scuff sand intact film to provide anchorage for succeeding coats.
c. If old coating is oil-based, scrape all existing paint to bare surface.
d. Surface to be painted should be clean and dry, free from dust, dirt and other foreign matter.

C.2 SANDING AND FINISHING
a. Apply filler according to manufacturer’s written instructions.
e Fill open-grained hardwood.
e Fill and repair seams and defects.
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Apply stain to match approved sampile if required.

Apply two (2) coats of floor sealer according to finish manufacturer’s written instructions.

Apply floor finish according to finish manufacturer’s written instructions. Apply in number of
coats recommended by finish manufacturer for application indicated, but not less than three.

C.3 REPAIR/REFINISHING OF WOOD FLOOR PLANKS

a.

b.

C.

Prepare floor surface by re-sanding for proper adhesion.

Repair all gaps and loose wooden panels.

Remove dirt, paint and varnish to expose wood materials. Sand all surfaces to smooth finish
followed with a coat of sanding sealer. Application of sanding sealer is as per manufacturer’s
recommendations.

Apply hardwood filler on wood imperfection. Filler shall be as fast drying; neutral colored heavy
bodies high scratch and mark resistance and excellent adhesion characteristics.

All surfaces shall be applied with one coat of sanding sealer and followed by two (2) coats of
polyurethane clear varnish. Varnish should be odorless (ACE polyurethane) or approved
equivalent.

CA4 SCHEDULE OF WOOD FLOOR PLANKS FOR RESANDING AND REFINISHING:

L

All rooms in the Ground Floor except the kitchen namely: living room, dining area, all the
bedrooms including the walk-in closets, hallways and the rear porch.
NOTES: Refer to Drawing for Cottage at Sheet no. A-1.

D. Plumbing Works

1. Install new toilet and bath fixture, complete with fittings and accessories for Master's & common
T&B'S at ground floor and basement.

2. Install a new high quality double-bowl! drop in sink for ground floor with faucet and pull-out spray
complete with fittings and accessories.

w

Install a new grease trap below the kitchen sink at ground floor.

4. Re-install the in line water filtrations system near the Kitchen sink for the ice maker for refrigerator
at Ground Floor.

5. [Install hose bibbs for hot and cold water supply for Laundry Room at Basement.
NOTES: Refer to Drawings for Cottage’s Master and Common T&B’s at Sheet nos. A-1 to A-6. Kitchen at
Sheet nos. A-1 to A-4 and Cottage Basement at Sheet nos. A-1to A-4.

D.1 PRODUCTS:
The contractor shall furnish and install the following:

a

b.
C.
d.

Copper Tube and Polyvinyl Chloride (PVC): for hot & cold water supply (to match existing).
Polyvinyl Chloride (PVC): for waste water 2" (inch) @ pipe and 4" (inch) @ pipe)

Valves: Built-in valves, Grohe or approved equal.

Kitchen Sinks: high quality stainless steel commercial sink (double-bowl) premium-grade steel -
18 gauge- stainless steel Type 304 with adjustable "P" trap with cleanout plug tubing to wall
and escutcheon by Franke or Kindred or approved equal. Grease trap shall be installed to avoid
clogging.

Kitchen faucet and pull-out spray faucet for hot and cold water: Grohe, German made, Zedra
brand or approved equal.

23



f. Toilet & Bath Fixtures and Accessories: Kohler brand or approved equal. All fittings and
accessories: Grohe brand or approved equal.

D.2 SCHEDULE OF TOILET & BATH FIXTURES AND ACCESSORIES:
The contractor shall furnish and install the following items listed below and shall submit samples of
fixtures for the approval of COR,

1. Master's and Common Toilet and Bath at Ground Floor:

o o0 T

Ceramic Water Closets with dual flush high efficiency feature. Color shall be white;
Above-Counter lavatory type ceramic lavatory, color shall be white;

Single lever basin mixer for hot and cold water in polished chrome finish.

Puli-out Bidet shower spray in polished chrome finish.

Drop-in Acrylic bathtub with pop-up drain. Color shall be white.

Pull-out Telephone Shower fittings with bath spout with mixer for hot and cold water
settings in polished chrome finish.

Wall mounted tissue holder in polished chrome finish.

Wall mounted towel ring in polished chrome finish.

Wall mounted towel bar in polished chrome finish.

Wall mounted towel shelf in polished chrome finish.

Wall mounted robe hook in polished chrome finish.

Floor drains in stainless steel finish.

Shower curtain rods in stainless steel finish.
NOTES: Refer to Drawings for Cottage’s Master and Common T&B’s at Sheet nos.A-1 to A-6.

2. Toilet and Bath at Basement:

a.

o 00T

AT T @ o

Ceramic Water Closets with dual flush high efficiency feature. Color shall be white;
Pedestal lavatory type ceramic lavatory, color shall be white;

Single lever basin mixer for hot and cold water in polished chrome finish.

Pull-out Bidet shower spray in polished chrome finish.

Pull-out Telephone Shower fittings with bath spout with mixer for hot and cold water
settings in polished chrome finish.

Wall mounted tissue holder in polished chrome finish.

Wall mounted towel ring in polished chrome finish.

Wall mounted towel bar in polished chrome finish.

Wall mounted robe hook in polished chrome finish.

Floor drains in stainless steel finish.

Shower curtain rods in stainless steel finish.
NOTES: Refer to Drawings for Cottage Basement at Sheet nos. A-1 to A-4.

E. Electrical Works

E.1 SCHEDULE OF LUGHTING FIXTURES AND OTHER FIXTURES:
The contractor shall furnish and install the following: Contractors shall submit samples of lighting
fixtures for approval of COR.

1. Master's and Common T&B at Ground Floor:

a.
b.

New ceiling circular (400mm@) surface mounted lighting fixture with led bulb.
Wall sconce lighting fixture for facial mirrors.
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Ceiling-mounted exhaust fan in 300mm x 300m, 220v.
Interior closet lighting fixture in T-5 Slim-type fluorescent or Led lighting tube. Verify
wattage.

GFCI outlets for above counter.
NOTES: Refer to Drawings for Cottage’s Master and Common T&B's at Sheet nos. A-1 to A-6.

2. Kitchen at Ground Floor:

a.
b.

G

d.
e

New Ceiling fan from Hunter Douglas or approved equal.

New Recessed Led Ceiling Downlight (150mm@) in 15 watts. Verify final wattage.

New T-5 fluorescent slim-type daylighting fixture or led strip lighting fixtures under the
overhead cabinets.

New kitchen range hood by la Germania or approved equal. Verify with COR.

GFCI outlets for above counter.
NOTES: Refer to Drawings for Cottage’s Kitchen at Sheet nos. A-1 to A-4.

3. Basement:

a.

b.

New ceiling circular (300mm@) surface mounted lighting fixture with led bulb for laundry
room and T&B.
New wall-mounted exhaust fan in 250mm x 250m, 220v.Verify final size. Located at laundry
room and T&B.

GFCI outlets for Laundry Room.
NOTES: Refer to Drawings for Cottage Basement at Sheet nos. A-1 to A-4.

F. Plaster Work

F.1 SCHEDULES

a.

Basement: New CHB wall partitions in smooth cement plaster painted in semi-gloss finish in

the kitchenette area.
NOTES: Refer to Drawings for Cottage Basement at Sheet nos. A-1 to A-4.

VI. THE SCOPE OF WORKS FOR PHASE III - REFURBISHMENT OF SUMMER RESIDENCE BASEMENT shall
consist of but not limited to: (Refer to accompanying layout plans for the Scope of Work detailed below)

The total floor area for the refurbishment at Summer Residence basement is approximately 23.94m’
(square meters), area breakdown as follows:

1. Kitchen is approximately 18.10m’ (square meters)

2. Toilet and Bath is approximately 5.84m? (square meters).

A.1 Refurbishment of Toilet and Bath: (Refer to Drawings at Sheet Nos: Al to A-6)

1. Removal of existing Toilet and Baths fixtures and accessories such as water closet and shower fixture
and fittings, towel holder, tissue holder and soap holder. Install new toilet and bath fixtures with
complete fittings such as new pedestal type-lavatory, water closet and shower fixture and fittings;
toilet accessories such as towel bar, robe hook, tissue holder, towel ring, bidet spray, floor drains,
facial mirror with frames and tempered frosted shower glass enclosure with single-swing in door
with towel bar and pull handle.

2. Chip-off existing T&B'S floor and wall tiles and replace with new floor, door threshold tiles and wall

tiles.
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Provide wall opening for the new relocated door for the T&B inside the Mechanical Room/
Bedroom; furnish and install new louver typed door with complete sets of door hardware.

Removal of all affected electrical conduits, switches, outlets, lighting fixtures. Install new electrical
conduits, power outlet (GFCI), switch, new circular surface-mounted lighting fixture and wall exhaust
fan.

Repainting of the existing walls, baseboards, ceilings, doors and jambs and the vicinity areas that
may be damaged and affected by the Refurbishment.

Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works. Furnish and Install a mechanical ducting
for the new wall mounted exhaust fan. Contractor to supply the wall mounted exhaust fan. Submit
specifications for COR's approval.

A.2 Refurbishment of Kitchen: (Refer to Drawings at Sheet Nos: Al to A-6)

1

10.

11
12.
13.

Removal and demolition of existing kitchen countertops, cabinets and fixtures such as sink and
faucet. Furnish and Install new kitchen countertops with backsplash in polished granite stone finish.
Base and overhead cabinets complete with cabinet hardware and accessories, revolving corner
unit/lazy susan and install new kitchen fixtures such as double-bowl drop sink, faucet and grease
trap.

Relocate the In line water filtration system near the kitchen sink.

Removal and demolition of existing dry wall partitions in the kitchen area. Install new gypsum
drywall partitions between the Server Room and Kitchen area. Dry wall partitions shall be with fixed
louver frames design on top portion of wall. See drawing for details. Furnish and install new louver-
type door with complete door hardware on the server room. Contractor to take the necessary
precautions and thorough inspections before removing and installing the new dry wall partitions
and overhead cabinets for the kitchen because of the existing condition of the basement’s exposed
ceiling pipes above. Contractor must submit a shop drawings and methodology in installing the
proposed dry wall partitions and cabinets.

Removal of all affected electrical conduits, switches, outlets, lighting fixtures. Install new electrical
conduits, power outlets (both GFCI and normal outlets), switches, new circular surface-mounted
lighting fixture and undercounter lighting fixture for overhead cabinets of the kitchen.

Furnish and install a side dining table bar top attached to the new dry wall partition of the server
room.

Furnish and install an operable awning louver frames above the overhead cabinets to cover and
conceal the exposed ceiling pipes.

Block-off/enclosed the existing wall opening in the kitchen to T&B with new CHB wall partition in
smooth cement plastered painted finish.

Restoration of existing floor tile finish for the whole area affected by the refurbishment. Contractor
shall provide the tiles and adhesive and shall match existing floor tiles.

Repainting of the existing walls, baseboards, ceilings, doors and jambs, window and frames, and the
vicinity areas that may be damaged and affected by the Refurbishment.

Repair/Restore the wood frame single swing-out glass window and replace the old handle and
defective window hardware such as hinges, handles, lockset and surface bolt. Window hardware
finish shall match the existing.

Complete rough-in & finish work for the plumbing works.

Complete rough-in & finish work for the electrical works.

Complete rough-in & finish work for the mechanical works. Furnish and Install a mechanical ducting
for the new kitchen range hood. Contractor to supply the new kitchen range hood. Submit
specifications for COR's approval.
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VII. TECHNICAL PROVISIONS FOR PHASE III - SUMMER RESIDENCE BASEMENT

A. Carpentry Works:

1. The contractor shall furnish and install the following for Toilet & Bath:

a.

b.

Facial Mirror in the T&B: 6mm thk. Facial mirror on 19mm thk. Marine plywood backing with
6mm thk. X 38mm polished stainless steel frames.

Shower Glass Door and Enclosure: 10mm thk. tempered frameless frosted glass swing-in door &
enclosure with shower hinges in polished chrome finish. Furnish and Install 20mmg door
pull/towel bar in polished chrome finish.

2. The contractor shall furnish and install the following for Kitchen:

a.

Base and overhead cabinets and drawer cabinets: new double swing-out cabinet doors and
drawer faces and fascia boards shall be in 19mm thk. Marine plywood with back to back high-
pressured laminate in cherry wood finish with PVC edging.

Interior parts of cabinets: partitions, backing, sidings, sub-counter support, drawer housing and
shelving shall be in 19mm thk. Marine plywood Melamine laminate finish with PVC edging.
Baseboards: The typical Baseboards for kitchen cabinets shall be from 200mm x 1200mm
imported or china-made wood plank tiles with wood design to match floor tiles color and finish
glued on 50mm x 100 Kiln Dried solid Tanguile wood.

Hardware: Revolving corner units/lazy Susan, Cabinet door and drawer pulls in continuous
aluminum c-channel/profile, concealed hinges, full extension ball bearing drawer guides, metal
pegs in satin stainless steel finish type 304.

Sink and Faucet: new double bowl drop-in stainless steel kitchen with stainless steel faucets.
Range hood: Furnish and install new wall mount stove range hood for exhaust with all the
related duct works. All other electrical appliances shall be furnished by the USG upon
completion: electric range, fridge, distiller, ice makers, microwave oven and oven toaster.
Countertops, backsplash & side dining table top bar: shall be 19mm thk. comprehensively

sealed cut to desired size polished granite stone finish.

NOTES:

- Refer to drawings for Summer Residence basement toilet & bath and kitchen at Sheet nos. A-1 to A-6
for the dimensions of the cabinetries.

- The contractor shall verify actual dimensions on site.

- Submit shop drawings and samples of materials for the final color and finish of the cabinetry wood
design, hardware and accessories for the approval of the COR prior to fabrication.

Al OTHER CARPENTRY WORKS

1.

Doors and Hardware:

a. For kitchen to Server Room/Bedroom & Toilet & Bath: Furnish and install new single swing-
in wooden doors. Use 44mm thk. K.D. Tanguile solid wood with 8mm thk. K.D. Tanguile solid
wood louver blades with frame at bottom all in epoxy wood paint finish.

b. Provide complete set of door hardware: Verify final finish (should match existing door
hardware finish)

¢. Hinges: 3-pcs of hinges with five (5) knuckles concealed two ball bearing 3-1/2" x3-1/2" full
mortise hinges in satin nickel finish.

d. Door lockset: Cylindrical knob set in Privacy function in satin nickel finish.

e. Door closer: Overhead concealed Door closer with hold-open in satin nickel finish.
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Dry wall Partition: For Kitchen to Server Room/Bedroom: Furnish and install new gypsum dry
wall partition with fixed louver frames above the wall all in semi-gloss white paint finish
(to match existing wall paint finish) mounted on light gauge metal stud framings. Fixed louver
frames in 8mm thk. K.D. Tanguile solid wood louver blades on 38mm thk. x 38mm kiln dried
Tanguile solid wood framing all in full-duco white paint finish (Color and finish to match existing
color of walls).

Operable awning louver frame: For Kitchen, above the overhead cabinets: Furnish and install
new 8mm thk. K.D. Tanguile solid wood louver blades on 38mm thk. x 38mm Kiln Dried Tanguile
solid wood framing all in full-duco white paint finish (color and finish to match existing color of
walis).

NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath and Kitchen at Sheet nos.
A-1 to A-6.

B. Tile Installation

B.1 SCHEDULE OF TILES:

1

Toilet & Bath:

a. Floor Tiles: 600mm x 300mm unglazed porcelain floor tiles in gray or beige color. Use anti-
slip properties of tile rating R-9. Surface finish and color to be approved by COR. The
Contractor shall submit color sample of tiles for approval by the COR.

b. Wall Tiles and Wall Niche: 600mm x 300mm imported/Italian porcelain wall tiles in white
color. Surface finish and color to be approved by COR. The Contractor shall submit color

sample of tiles for approval by the COR.
NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath at Sheet nos. A-1 to A-6.

C. Plumbing Works

w

Install new toilet and bath fixtures, complete with fittings and accessories for Toilet and Bath.
Install a new high quality double-bow! drop in sink with faucet and pull-out spray complete with
fittings and accessories.

Install a new grease trap below the Kitchen sink.

Re-Install the in line water filtrations system near the sink.
NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath at Sheet nos. A-1 to A-6.

C.1 PRODUCTS: The contractor shall furnish and install the following:

a. Copper tube and polyvinyl chloride (PVC): For hot & cold water supply (to match existing).

b. Polyvinyl Chloride (PVC): for waste water 2" (inch) @ pipe and 4” (inch) @ pipe)

¢. Valves: Built-in valves, Grohe or approved equal.

d. Kitchen sinks: high quality stainless steel commercial sink (double-bowl) premium-grade
steel -18 gauge- stainless steel Type 304 with adjustable "P" trap with cleanout plug tubing
to wall and escutcheon by Franke or Kindred or approved equal. Grease trap shall be
installed to avoid clogging.

e. Kitchen faucet and pull-out spray faucet for hot and cold water: Grohe, German made, Zedra
brand or approved equal.

i. Toilet & bath fixtures and accessories: Kohler brand or approved equal. All fittings and
accessories: Grohe brand or approved equal.
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C.2 SCHEDULE OF TOILET & BATH FIXTURES AND ACCESSORIES:
The contractor shall furnish and install the following items listed below and shall submit samples
of fixtures for the approval of COR.

1. Toilet and Bath at Basement:

a.

LS A

Ly '_“:3-‘.0 iy

Ceramic water closets with dual flush high efficiency feature. Color shall be white;
Pedestal lavatory type ceramic lavatory, color shall be white;

Single lever basin mixer for hot and cold water in polished chrome finish.
Pull-out bidet shower spray in polished chrome finish.

Pull-out telephone shower fittings with bath spout with mixer for hot and cold water
settings in polished chrome finish.

Wall mounted tissue holder in polished chrome finish.

Wall mounted towel ring in polished chrome finish.

Wall mounted towel bar in polished chrome finish.

Wall mounted robe hook in polished chrome finish.

Floor drains in stainless steel finish.

NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath at Sheet nos. A-1 to A-6.

D. Electrical Works

D.1 LIGHTING FIXTURES AND OTHER FIXTURES SCHEDULES: The contractor shall furnish and install the
following: Contractors shall submit samples of lighting fixtures for approval of COR.

1. Kitchen at Basement:
a. New ceiling circular (400mm@) & (300mm) surface-mounted lighting fixture with led bulb.
b. New T-5 fluorescent slim-type daylighting fixture or led strip lighting fixtures under the
overhead cabinets.
¢.  New kitchen range hood by La Germania or approved equal. Verify with COR.

d. GFCI outlets for above counter.
NOTES: Refer to Drawings for Summer Residence Basement Kitchen at Sheet nos. A-1 to A-6.

2. Toilet and Bath at Basement:
a. New ceiling circular (300mm@) surface mounted lighting fixture with led bulb.

b. Wall-mounted exhaust fan in 250mm x 250m, 220v.Verify final size.
NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath at Sheet nos. A-1 to A-6.

E. Plaster Work

E.1 SCHEDULES:
a. Basement: New CHB wall partitions in smooth cement plaster painted in semi-gloss finish in the

kitchen area and tile finish in the toilet and bath area.
NOTES: Refer to Drawings for Summer Residence Basement Toilet & Bath at Sheet nos. A-1 to A-6.

VIII. QUALITY CONTROL
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1.

2.

All work shall be done in favorable weather conditions or the work shall be suitably protected from
the weather.

All damages inflicted on the existing surrounding structures and property resulting from the
performance of this project shall be repaired or restored to its original condition at the Contractor's
expense.

The Contractor shall guarantee workmanship for one (1) year determined from the date of final
acceptance.

IX. PROHIBITIONS

L
2.

Smoking is strictly prohibited at the work site. A smoking area will be assigned.

Contractor’s personnel are to use only proper toilet facilities. Urinating on walls, plants, trees, grass
and other areas is strictly prohibited. Violators shall be removed and escorted outside the
Compound, and shall be banned from USG Facilities permanently.

X. GOVERNMENT-FURNISHED MATERIALS, PROPERTY AND SERVICES

L

Electric power and water required for this project shall be supplied. The Contractor is responsible for
all the connections and extensions to the work area.

The project shall be monitored and inspected by the COR and/or his delegated Project Inspector
upon whose approval of the work will be accepted.

The COR shall designate the area where the Contractor can build a temporary storage and lockers
space which shall be kept clean, orderly and secure at all times.

USG to supply all kitchen appliances except range hood exhaust for kitchens.

XI. CONTRACTOR-FURNISHED ITEM

1

2.

MATERIALS

a. The Contractor shall provide all labor, materials, transportation and deliveries to perform such
services required under this contract.

b. The Contractor shall submit sample board of all materials for approval of the COR. Materials and
equipment incorporated in the work shall match the approved samples.

¢. The Contractor shall put up temporary barriers or yellow ‘CAUTION’ tapes to keep away people
and/or vehicles from work site.

d. Range hoods as specified in the scope of work.

EQUIPMENT and TOOLS
a. The Contractor shall furnish all tools and special equipment to perform the scope of work for
each phase.

b. All temporary connections to existing utility lines will be made by the Contractor. The Contractor
shall enforce strict utilities conservation practices.

XII. PERFORMANCE PERIOD

1

The Contractor guaranties to complete the Three (3) phases of works within eighty-five (85)
working days from the date of Notice to Proceed. Move-in and move-out of materials shall not be
included from the working days and COR shall be informed immediately. The Total breakdown of
working days for each phase of works as detailed below:
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X1

XIv.

e Phase I- Refurbishments of Cabin shall be completed within twenty (25) working days.

e Phase II-Refurbishments of Cottage shall be completed within thirty (30) working days.

e Phase HI-Refurbishments of Summer Residence Basement shall be completed within thirty
(30) working days.

The Contractor shall submit to the COR or GTM (Government Technical Monitor) a Daily Log Sheet,
completed daily. Data to be reported includes data on workers by classification, the move-on and
move-off of construction equipment furnished by the Primary and Subcontractor, or furnished by
the USG; and materials and equipment delivered to the site.

CLEANING TASKS
1. The contractor shall continuously, during the progress of the work, remove and dispose of dirt and

debris and keep work area clean, neat and orderly and in such order as to prevent safety hazards.
Debris shall be collected and removed from the job-site daily.

Domestic rubbish containers on the premises shall not be utilized by the Contractor for storage or
disposal of construction rubbish.

SAFETY

The project safety, in all respects, is the sole responsibility of the Contractor.

The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health Administration)
and Local Safety and Health Requirements, and shall assume full responsibility and liability for
compliance with all other applicable standards and regulations pertaining to accident prevention,
life, health, and safety of personnel, as well as preventing damage to materials, supplies, and
equipment. The Contractor will hold the Government and its agents harmless for any action, errors,
or omission on his part, his employees, or his subcontractors that result in illness, injury or death.
The Contractor shall provide employees with and require the use of safety equipment, personal
protective equipment and device necessary for protection.

The Contractor is responsible for all injuries to his workers,

31



UNITED STATES

J EMBASSY COMPOUND

7
<

\

g

Y% \\\w’l.’,vmo’vmymmmml:frl]
A \ Y
CAMP JOHN  \ 4
HAY \ /
\ s

T / \LOCATION PLAN

é SCALE: NTS

UNITED STATES EMBASSY
MANILA, PHILIPPINES

SENSITIVE
BUT
UNCLASSIFIED

—— s

9000

[29-6 3/87]
y 2500 L 2500 M 3500 3000 ;
B2387 1 -2 387 [17-5 3/47] [9-10 1787
1000
33387
BARBEQUE GRILLE
—=
e
FIREPLACE z Hl — e
= = L]
N LIVING DINING I I 8 3
>xm> >mm> _A_.ﬁOImZ % M RevNo' Revision note Date Sign.
I | £ o
B

- 8C PORCH | {

5 82 REFURBISHMENT OF KITCHEN
8 >, — AT BAGUIO CABIN, CAMP JOHN HAY,
[N US EMBASSY COMPOUND,

S | BAGUIO CITY

(-
S B mm I ;
8L =2 - BEDROOM 2 f BEDROOM 1 i
n ;i H ! BAGUIO RESIDENCE
N
S
i
E up o e [oe
g —
= o . a LOGATION PLAN & EXISTING FLOOR PLAN
gl® 1000 2500 2000 1500 1500 |, 1250
2|? [3-33/8"] [8-2387 1 [6-63/47 7 @17 A (@117 4= 14" s
= 7000 1000
[22-11 587 [3-3 387 L
9000
[25-6 3/87] e
@EXISTING CABIN FLOOR PLAN Designed Orwn By oy
/ NEXISTING FLOOR PLAN ——— “m|_.§|§
A|01/ SCALE: 1:50 MTS rofed Namber Shed tumber
[ aer
Coate




UNITED STATES

e EMBASSY COMPOUND
Ve
NA
\
/ U,
M@ — A e
««na — PROPERTY LINES B
0» N /
CAMP JOHN '\ /
HAY \ /

\ ’

UNITED STATES EMBASSY
MANILA, PHILIPPINES

NG CABIN FLOO

@EXISTI
(BNEXISTING FL

R

PLAN
OOR PLAN

é SCALE:

1:50 MTS

FACILITY MANAGEMENT
TO 3
o (ANLOCATION PLAN WARRING:
GUARD é SCALE: NTS
HOUSE
SENSITIVE
BUT
@ UNCLASSIFIED
——
9000
[29-6 3/87
2500 " 3500 3000
B2 387 [11-5 3/47 [9-10 1/87]
A 3
— LIVING DINING 8 Rone]  Reveenra o | oon
AREA AREA Gl
— = Project Thie.
3 ©
5 POR
< Si2 ORCH REFURBISHMENT OF TOILET & BATH
N >, * AT BAGUIO CABIN, CAMP JOHN HAY,
g - US EMBASSY COMPOUND,
S ISR BAGUIO CITY
N 53
o ©
3 ofe el
g g0 ] BEDROOM 1 ==
82 22 g BEDROOM 2 | 4 | M =
= 2 ! wM || WATER Sk g
I _ _ e Jj HEATER s Sle BAGUIO RESIDENCE
H <
uP ) H i . —— r
= Sl 1 &
i i uP — = Tos
; ol
g g e conTenT
Py . LOCATION PLAN & EXISTING FLOOR PLAN
gls 1000 2500 2500 1500 1500 |, 1250
ga 33387 2387 7 [B-6347 7 [8-2387] @ATT 7 @41 4-1 /& .
2 7000 1000
[22-11 587 7 B-3 387 L I
9000
[29-6 3787 Oue  03.03-2016 __o,s;.z..a
oo

Drawn By o
[Chee AGM/RPB Draving Number

Frofec Nmber Shoot fumber
o __| A01

Caontract No.

N



[27-103")

/ A\ EXISTING FLOOR PLAN

g SCALE:

1:75M

14575
7912
2500 2075 3000
[8" \_.Nm.._ ~M®_-©m:_ [o-1 om._u
5225 3850
LN 79
171331 [12-73%"
BARBEQUE GRILLE
—
AN\ FIREPLACE z
S
g+ LIVING DINING g%
(i @ AREA AREA KITCHEN &3
~f w =
PORCH
e = 8
m 3&4 8
Nl ©
Y @,
— A
olsie . r=
s
© = . BEDROOM 2 a
- Bl - . e WATER Qe
= e i -3\ HEATER a's
Q3100 ks m N
= - . T T8 y 4
=| & uP ’ : — wer——

e PR TR i -
m 3&8 « i up MS&B
- | & n.llln—m = B

2000 2500 1500 1500 1250
6631 8- % " Bt [t e w "
QSM 7000 1000
5. 11 9. 30
[3-675"] (22-113%") [2-33"]
2500 9075 4250
(6271 129-975"] 131157
CABIN AT BAGUIO LEGEND:

_HU TOTAL AREA=(55.13 sq.m.)
AREA FOR INSTALLATIONS OF
WOOD PARQUET TILES

UNITED STATES EMBASSY
MANILA, PHILIPPINES
SENSITIVE
BUT
UNCLASSIFIED
RevNo Revision note. Date | Sgn.
Prfoct e
REPLACEMENT OF
FLOOR CARPET TO
INSTALLATIONS
OF WOOD PARQUET TILES
AT BAGUIO CABIN
Lo
U.s. EMBASSY COMPOUND
CAMP JOHN HAY,
BAGUIO CITY
Reloass For Constuction
o Tows
| SHEET CONTENT
EXISTING
FLOOR PLAN
FPaose
wen o s em e
Do o 16 __1882.?.3
Dedinss O™ JTIAGM
EE Ry
[Prefoct Kuvoee _?552. o
Cantract No.




1850
1250 600 NEW TOWEL RING IN
NEWROBE HOOK 1N . POLISHED CHROME FINISH
POLISHED CHROME FINISH _
] NEW ABOVE-COUNTER
LAVATORY;COLOR WHITE W/
= 0 1-HOLE BASIN LEVER FAUCET FOR
Ewommm,_\uw%maoﬂ_ﬂm,ﬂw_wamm | | HOT & COLD WATER IN POLISHED
PORCELAIN PLANK FLOOR —| | 4 / g |  CHROMEEINISH
TILES WITH WOOD DESIGN. S S
3 _ 19mm thk. SYNTHETIC
ol h—1 | ] GRANITE OR D
- | STONE FINISH OR APPROVED
NEW TOWEL SHELFIN —(—{_| | S Q o EOUALCOUNTERTOP
POLISHED CHROME FINISH g
< : ~|_ NEWPULL-OUT BIDET SHOWER SPR#
8 B, _ ) IN POLISHED CHROME FINISH
S
& N 8 2
NEW TOWEL BAR IN | A The ~|__ NEW TOILET PAPER HOLDER
POLISHED CHROME FINISH || _ IN POLISHED CHROME FINISH
. . NEW TWO-PIECE WATER
- CLOSET, COLOR WHITE.
NEW CURTAINROD __| |8
STAINLESS STEEL FINISH : —
|
100mm x 100mmm FLOOR DRAIN
IN STAINLESS STEEL
2 NEW CORNER SOAP HOLDER
(5% STAINLESS STEEL FINISH
2000
@CABIN - PROPOSED T&B
ANENLARGE FLOOR PLAN

% SCALE:

WALL SCONCE LIGHTING

1:30 MTS

NEW 12mm thk. MOISTURE RESISTANT

GYPSUM CEILING BOARD IN FLAT
FRAUREFEORMIRROR / WHITE PAINT FINISH
_ _ ___EXISTING FLOOR LINE %
6mm thk. FACIAL MIRROR ON 19mm : NEW300mm X 600mm IMEGRTE]
thk. MARINE PLYWOOD BACKING . 7 5 OR SHINAMADE WALL TILES
W/ 6mm thk X 38mm POLISHED (VERIFY COLOR)
STAINLESS STEEL FRAME 25mm @ STAINLESS STEEL SHOWER
Y CURTAIN ROD W/ FLANGE BY HAFELE
OR APPROVED EQUAL
NEW ABOVE-COUNTER LAVATORY 1
COLOR WHITE W/ 1-HOLE BASIN 2| : CURTAIN
LEVER FAUCET FORHOT& & .
COLD WATER IN POLISHED NEW PULL-OUT BIDET SHOWER
CHROME FINISH U ; SPRAY N POLISHED CHROME
. FINISH
A
| ~ Y= NEW CORNER SOAP HOLDER
18mm thk. SYNTHETIC GRANITE e . STAINLESS STEEL FINISH
OR ENGINEERED STONE FINISH o
OR APPROVED EQUAL A =s NEW TWO0-PIECE WATER
COUNTERTOP AT ) g CLOSET, COLOR WHITE
i ﬂiu . FINISH_FLOOR_LINE %
19mm thk. MARINE PLYWOOD Z0CALO
CABINET DOORS & EXTERIOR 25mm x 25mm TUBULAR POLISHED
SIDINGS IN HIGH PRESSURED
STAINLESS STEEL LEGS AND
LAMINATE FINISH W/ PVC EDGING SOTTOMIRAME
@CABIN - PROPOSED T&B
CNCROSS SECTION THRU A-a

% SCALE:

1:30 MTS

1250

NEW 12mm thk. MOISTURE RESISTANT
GYPSUM CEILING BOARD IN FLAT
WHITE PAINT FINISH

1183

600

WALL SCONCE
LIGHTING FIXTURE FOR
MIRROR

NEW CIRCULAR
SURFACE MOUNTED
LIGHTING FIXTURE

25mm @ STAINLESS STEEL SHOWER SENSITIVE
CURTAIN ROD W/ FLANGE BY HAFELE —| | QMM kmuiwﬁwmm
OR APPROVED EQUAL S| 12/ (VERI ) BUT
8 K
N N3 UNCLASSIFIED
NEW EXHAUST FAN,COLOR TO MATCH
CEILING FINISH (RECESSED TO THE CURTAIN
CEILING) k]
E
272722 —
2000
@CABIN - PROPOSED T&B
/(BNREFLECTED CEILING PLAN
% SCALE: 1:30 MTS
NEW 12mm thk. MOISTURE RESISTANT
GYPSUM CEILING BOARD IN FLAT
NEW 300mm X 600mm IMPORTED WHITE PAINT FINISH
OR CHINA-MADE WALL TILE __ EXISTING FLOOR_LINE %
(VERIFXCOLOR) & — T —- WALL SCONCE LIGHTING
. Z| FIXTURE FOR MIRROR Reo Revion note Date | S
NEW TOWEL SHELF IN s . p—
POLISHED CHROME FINISH S 6mm thk. FACIAL MIRROR ON 19mm
R | 7 g thk. MARINE PLYWOOD BACKING
= W/ 6mm thk. X 38mm POLISHED REFURBISHMENT OF TOILET & BATH
NEW ROBE IOWﬂ ._ﬂzo Nwr%hmm B \WI 1 | | STAINLESS STEEL FRAME AT BAGUIO CABIN, CAMP JOHN HAY,
- T / 3 & 2| NEW TOWEL RING IN POLISHED = mzw»wwﬂoomﬁocv_o‘
- \\ = “|  CHROME FINISH
NEW TOWEL BAR IN POLISHED e S | e Y NEW ABOVE-COUNTER LAVATORY;
CHROME FINISH > &1 Aer > COLOR WHITE W/ 1-HOLE BASIN LEVER
TN ! [ wt | FAUCET FOR HOT & COLDWATER IN ||z
B / —= POLISHED CHROME FINISH
EXISTING SOLID WOOD DOOR \ = .
TO BE REFINISH = \ E= Nl L o 19mm thk. MARINE PLYWOOD CABINET BAGUIO RESIDENCE
TP 8" DOORS & EXTERIOR SIDINGS IN HIGH
NEWSTWO:RIECEWATER o - ol i mwmw_wamo LAMINATE FINISH W/ PVC |l
CLOSET, COLOR WHITE i . ) S 77 _FINISH FLOOR_ r_zW%u i .
1293 557 Ll = w SEE DETAIL @ H/A-03 | SHEET CONTENT
pu
NOTES Pl
@CABIN - PROPOSED T&B VERIFY ACTUAL DIMENSIONS ON SITE conceRT £ 0% on 00% AL
/D ELEVATION/SECTION-B | resumssommenembemezon ||
% SCALE: 1:30 MTS SPECIALIST (SUPPLIER) 1S REGURED TG SUBMIT
‘A COMPLETE SHOP DRAWINGS OF VANITY Designed
CABINET BASED ON THE MANUFACTURER'S
FABRICATION DETAILS CONFORMING OR Checked A SM/RPB.
'COMING CLOSEST TO THE INTENT HEREIN.
Project Number
THIS PROCESS REQUIRES THE APPROVAL
'OF THE USG PRIOR TO THE ACTUAL Cantred No.

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

WARNING:

AND INSTALLATION OF ANY CABINETRY ON SITE.




19mm thk. MARINE PLYWOOD FASCIA
IN HIGH-PRESSURED LAMINATE
FINISH ON 50MM X 50MM SOLID
WOGoD

V7 Kitchen Finish CeilingLine

2661
TB—6"]

18mm thk. MARINE PLYWOOD

BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FiNISH

19mm thk. MARINE PLYWOOD
ADJUSTABLE SHELVING IN WHITE
MELAMINE LAMINATE FINISH W/
PVC EDGING; USE METAL SHELF

SUPPORT

400
[r=47]
381 kR
{17=-37T : |
-
oy
B
an
)
5

955

527

—
=

E"100

508

J/i

19mm thk. MARINE PLYWOOD
OVERHEAD CABINET DOOR IN
BACK TO BACK HIGH-PRESSURED
LAMINATE CHERRY WOOD FINISH
{VERIFY COLOR);PROVIDE
CONTINUOUS ALUMINUM
C-CHANNEL/PROFILE CABINET
GRAB PULL

18mm thk, MARINE PLYWOOD
OVERHEAD CABINET FASCIA IN
BACK TO BACK HIGH-PRESSURED
LAMINATE CHERRY WOOD FINISH
(VERIFY COLOR) W/ PVC EDGING

18mm thk, SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP
ON 19mm thk. MARINE PLYWOOD
SUB-COUNTER W/ PVC EDGING
CONTINUOUS ALUMINUM
C-CHANNEL/PROFILE CABINET

GRAB PULL

200
—117]

[2

18mm thk. MARINE PLYWOOD
SWING-OUT CABINET DOOR IN
BACK TO BACK HIGH-PRESSURED
LAMINATE CHERRY WOOD FINISH
(VERIFY COLOR)

19mm thk. MARINE PLYWOOD
ADJUSTABLE SHELVING IN WHITE
MELAMINE LAMINATE FINISH W/
PVC EDGING; USE METAL SHELF

UPPORT

100

575

[T=1171

@CABIN -

PROP
ENDETAILED

QOSED

19mm thk. MARINE PLYWOOD
BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FINISH

Kitchen Finish Floor Line

FROM 200mm X 1200mm IMPORTED
OR CHINA-MADE WOOD PLANK
BASEBOARD TILES { TO MATCH
FLOOR TILES) MOUNTED ON
100MM X 50MM SOLID WOOD; USE
ADHESIVE GLUE

KITCHEN
SECTION - G

% SCALE:

1:30 MTS

18mm thk SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

19mm thk SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP
ON 19mm thk. MARINE PLYWOOD
SUB-COUNTER W/ PVC EDGING

CONTINUOUS ALUMINUM

C-CHANNELPROFILE CABINET

GRAB PULL

18mm thk. MARINE PLYWOOD ~—
DRAWER FACE IN BACK 7O BACK
HIGH-PRESSURED LAMINATE
CHERRY WOOD FINISH (VERIFY
COLOR)

19mm thk. MARINE PLYWOOD )

DRAWER HOUSING IN MELAMINE
LAMINATE FINISH, W/

[2=117]

A

e

BALL-BEARING DRAWER GUIDE

18mm thk. MARINE PLYWOOD
BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FINISH

Kitchen Finish Floor Line 7

100

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

WARNING:

T docsment Ea propety 8 445 Gorammat SP s
FOREINILLING CPERATONS.
05 Depeter o S Nmsurgr B 2057246
it it e bttt 1 et

FROM 200mm X 1200mm IMPORTED.
OR CHINA-MADE WOOD PLANK
BASEBOARD TILES ( TO MATCH

FLOOR TILES) MOUNTED ON
100MM X S0MM SOLID WOOD; USE
ADHESIVE GLUE

@CABIN - P

ROPOSE
/FN\DETAILED

D

X
S

575
=11

ITCHEN
ECTION - L

% SCALE:

FAUCET IN STAINLESS STEEL FINISH

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

NEW DOUBLE BOWL DROP-IN KITCHEN B
SINKIN 304 STAINLESS STEEL FINISH N\

W/ COMPLETE FITTINGS

18mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR \

APPROVED EQUAL COUNTERTOP
ON 19mm thk. MARINE PLYWOOD
SUB-COUNTER W/ PYC EDGING

19mm thk, MARINE PLYWOOD BASE LIA

CABINET DOOR IN BACK TO BACK
HIGH-PRESSURED LAMINATE CHERRY
WOOD FINISH (VERIFY
COLORY),PROVIDE CONTINUOUS
ALUMINUM C-CHANNEL/PROFILE
CABINET GRAB PULL

19mm thk. MARINE PLYWOOD SIDE
& BOTTOM PARTITION IN MELAMINE
LAMINATE FINISH

FROM 200mm X 1200mm IMPORTED TN\

OR CHINA-MADE WOOD PLANK
BASEBOARD TILES ( TO MATCH

o
Q)

e

1:30 MTS

177
750

FLOOR TILES) MOUNTED ON
100MM X 50MM SOLID WOOD; USE

ADHESIVE GLUE gl N

o e
.W 575
=117
@CABIN - PROPOSED KITCHEN
DETAILED SECTION - H

G
% SCALE:

1:30 MTS

SENSITIVE
BUT
UNCLASSIFIED

Revia Revision note Date | sign.

Projoct T,

REFURBISHMENT OF KITCHEN
AT BAGUIO CABIN, CAMP JOHN HAY,
US EMBASSY COMPOUND,
BAGUIO CITY

BAGUIO RESIDENCE

Releste For Conptnicin:

N [eus

[SHEET CONTENT

PROPOSED NEW KITCHEN

cowor wn e e e

Dre  03.03-2016

Dasigned

=T AGM/RPB

—motnxis:

_nﬂsun.r




NEW 300mm X 600mm IMPORTED

.. EXISUNG FLOOR UINE W
OR oz.z?&ﬂﬂk@%&ﬂm - - _ : NEW 12mm thk. MOISTURE RESISTANT
( ) . GYPSUM CEILING BOARD IN FLAT
. ) WHITE PAINT FINISH
NEW CURTAIN ROD :
STAINLESS STEEL FINISH o 7 . NEW TOWEL SHELF IN
- g POLISHED CHROME FINISH
EXISTING WOOD WINDOW TO BE_ ! N
REPAIRREFINISH i PULL-OUT TELEPHONE
. -LB—— SHOWER SET IN HIGH
CURTAIN - / ] POLISHED CHROME FINISH
o |-
1 K| NEWTOWEL BAR IN POLISHED
L~ I~ CHROME FINISH
%M,\mm%owﬂmmm TR 3 WALL MOUNTED BATH/SHOWER
: g MIXER DIVERTER FOR
i ] HOT & COLD WATER IN HIGH
H POLISHED CHROME FINISH

@CABIN -

ROP
/E ELEVATION/

0s

E

E

ZOCALO

D T88
CTION

% SCALE:

1:30 MTS

513 513 759 991
NEW 12mm thk. MOISTURE RESISTANT
GYPSUM CEILING BOARD IN FLAT
WHITE PAINT FINISH
_ ___ EXISTNG FLOOR LINE %
NEW 300rmm X 600mm (MPORTED j .
OR CHINA-MADE WALL TILE NEW TOWEL SHELF IN
(VERIFY COLOR) = M POLISHED CHROME FINISH
25mm @ STAINLESS STEEL SHOWER |
CURTAIN ROD W/ FLANGE BY HAFELE 1] &
OR APPROVED EQUAL 2 2
PULL-OUT TELEPHONE ] 1 ; _ NEW TOWEL BAR IN POLISHED
SHOWER SET IN HIGH —={——1—" -] g CHROME FINISH
POLISHED CHROME FINISH &| K M~ @ \
A
WALL MOUNTED BATH/SHOWER . ) ) L
MIXER DIVERTER FOR " N |— EXISTING SOLID WOOD DOOR
HOT & COLD WATER IN HIGH : TO BE REFINISH
POLISHED CHROME FINISH . <
al |«
8 = l
CURTAIN .
% ¥W P FINISH_FLOOR LINE %
ZOCALO
1075 1700
@CABIN - PROPOSED T&B
/F\ ELEVATION/SECTION
A|03/ SCALE: 1:30 MTS

2611

NEW 300mm X 800mm IMPORTED OR

CHINA-MADE WALL TILES
(VERIFY COLOR)

WALL SCONCE LIGHTING FIXTURE
WITH WALL BRACKET IN STAINLESS

STEEL FINISH

Gmm thk. FACIAL MIRROR ON 19mm thk:
MARINE PLYWOOD BACKING W/ 8mm
thk. X 38mm POLISHED STAINLESS
STEEL FRAME

1-HOLE BASIN LEVER FAUCET FOR

HOT & COLD WATER IN POLISHED
CHROME FINISH

19mm thk, SYNTHETIC GRANITE OR

ENGINEERED STONE FINISH OR
APPROVED EQUAL BACKSPLASH

122!

250

NEW ABOVE-COUNTER LAVATORY;

COLOR WHITE W/ COMPLETE
FITTINGS & ACCESSORIES

18mm thk, SYNTHETIC GRANITE OR

ENGINEERED STONE FINISH OR
APPROVED EQUAL COUNTERTOP ON
19mm thk. MARINE PLYWOOD
SUB-COUNTERTOP SUPPORT

W/ PVC EDGING

32mm @2 STAINLESS STEEL P-TRAP

575

2100

wl
&

19mm thk. MARINE PLYWOOD CABINET —y

DOORS IN HIGH PRESSURED

LAMINATE FINISH W/ PVC EDGING;W/

DRAWER PULLS IN STAINLESS STEEL

FINISH

12mm thk. MARINE PLYWOOD BACKING

=

IN HIGH-PRESSURED LAMINATE FINISH o
|

19mm thk. MARINE PLYWOOD SIDING I&

VA

N

& BOTTOM SHELF IN HIGH-PRESSURED ™
LAMINATE FINISH

25mm x 25mm TUBULAR POLISHED

STAINLESS STEEL (TYPE 316)
LEGS AND BOTTOM FRAME m

6mm thk. FABRICATED FLAT BAR ANGLE-
BRACKET

@CABIN

575

- PROPO

SED

T&B

/ G\ DETAILED SECTION

% SCALE:

1:30 MTS

UNITED STATES EMBASSY
MANILA, PHILIPPINES

REFURBISHMENT OF TOILET & BATH
AT BAGUIO CABIN, CAMP JOHN HAY,
US EMBASSY COMPOUND,
BAGUIO CITY

FACILITY MANAGEMENT
WARNING:
SENSITIVE
BUT
UNCLASSIFIED
Reviio Revision note. Date Sign.
Project Tite:

BAGUIO RESIDENCE

[Raleaso For Consiruction”

e =

[SHEET CONTENT

PROPOSED NEW TOILET & BATH

NOTES:

VERIFY ACTUAL DIMENSIONS ON SITE

THE DRAWINGS, DETAILS AND DIMENSIONS SHOWN
HEREIN ARE THE DESIGN INTENT OF USG. THE
GENERAL CONTRACTOR OR THE CABINET

SPECIALIST (SUPPLIER) IS REQUIRED TO SUBMIT

A COMPLETE SHOP DRAWINGS OF VANITY

CABINET BASED ON THE MANUFACTURER'S
FABRICATION DETAILS CONFORMING OR

COMING CLOSEST TO THE INTENT CONTAINED HEREIN|

THIS PROCESS REQUIRES THE APPROVAL

Trase

cwer wx o wn e o
T 03032016 __WS:......:
Draned [ ek

Ceked AGMRPB Dreving Numter

Projoct Nurmber | Sheot Namber A3
Coniact to.

OF THE USG PRICR TO THE ACTUAL
AND INSTALLATION OF ANY CABINETRY ON SITE.




CAMP JOHN
HAY

N/

COTTAGE AT BAGUIO

([ A\ LOCATION PLAN

LOCATION OF OO,_I_.>OM

e

6 SCALE: NTS

TO
6V.0A
GUARD
HOUSE

&

=

==

uP

A1 SCALE: 1:75M

UNITED STATES \ ]
EMBASSY COMPOUND BEDROOM I
\\\\ H
H TArR | -] 7
F He |
. e | o]
PROPERTY LINEs ——~ ——e—u___ 4 ¥ L
\\ \\ COTTAGE AT BAGUIO \\
STAFF'S ; / G\ EXISTING BASEMENT FLOOR PLAN
BEDROOM PATHWALK /a1 ) SCALE: % 75M
WATER 7 # /
HEATER 5 v .
4
p
CLo. \\
up \\ \\\
BEDROOM BEDROOM - .
NO.2 - NO.1 S _ |4 ——
S L - LANDSCAPE ,*
7 z — /
cLo. o v | L
Yy Y Bee———Hlrerl jeel| ¥ T~ up s |
I / |
\ HALLWAY ' DINING |
L= COMMONTL _ ! ALCOVE /s i
i T&B ! / _
cLo. cLo. " \\ "
_ m @) ! _ GARAGE SHED |
— o ! ! DRIVEWAY
g D] . | !
| masTER'S VASTERS | ROOM !
—  T&B L BEDROOM Voo N A A
( OUTLINE OF BASEMENT
—_—
CLO.
LANDSCAPE
O )
FRONT PORCH Aevoe
COTTAGE AT BAGUIO 04\0»7
= / B\ EXISTING GROUND FLOOR PLAN

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

WARNING:

SENSITIVE
BUT
UNCLASSIFIED

RewNo Revision note. Date | Sign.

Project Tide

REFURBISHMENT OF
KITCHEN
AT BAGUIO COTTAGE

U.S. EMBASSY COMPOUND
CAMP JOHN HAY,
BAGUIO CITY

Reloasa For Construction

= =

SHEET CONTENT

LOCATION PLAN,
EXISTING GROUND FLOOR PLAN,
EXISTING BASEMENT FLOOR PLAN,

Prase

coumr  wn S

Date

517-2016 __chzrz..i

Designed

T

kel AGM/RPB

e

Project Number

{ ™

Cantract No.




OUTLINE OF REVOLVING
CORNER UNIT IN 304 STAINLESS

-STEEL FINISH

NEW DOUBLE BOWL DROP IN
KITCHEN SINK IN 304 STAINLESS
STEEL FINISH WITH STAINLESS
STEEL FAUCET

——18mm thk. MARINE PLYWOOD

BASE CABINET DOOR IN BACK TO
BACK HIGH-PRESSURED LAMINATE
CHERRY WGOD FINISH (VERIFY
COLOR}

19mm thk, MARINE PLYWOOD
OVERHEAD CABINET DOOR IN BACK
TO BACK HIGH-PRESSURED
LAMINATE CHERRY WOOD FINISH
(VERIFY COLOR)

2997

2597

7 1500

748

PART OF

REAR PORCH

436

Shelying
1

(N

2032

PART OF

BEDROOM

Line Of Base Cabinet

850

EPB

Fan Y
A4

o

NO.2

NEW 200mm X 1200mm IMPORTED

2087
19mm th. MARINE PLYWOOD
CORNER CABINET DOOR IN 2052 945
BACK TO BACK
HIGH-PRESSURED LAMINATE 13212 1740
FINISH W/ ALUMINUM EDGING;
PROVIDE 3 180° CONCEALED odo PART OF
HINGES & SPECIAL CORNER REAR
HINGE PORCH \
Zi—— ==
| 7 H \|
< -
8 i olfloy *® p <
0011 5 1 @]
3 | | Jere
2 H WA N L
3 = 3
- wd p—t
585 :
rd8 u oW
g | [28° b8 g
B xzQ o
A sxa<
LN
A
b 8 777 i KITGHEN 8
N (12.24 sa.fn.)
| f=3
2
— £
6% (1] o
3 m feet &
8 3 A7 &
£ N2
- O o
S ; 3l
% Line_of P“:Sn =]
Sl 4
©| @D Drawer Drawes
< ®
19mm thk, MARINE PLYWOOD PART OF
CORNER CABINET DOOR IN LIVING ROOM
BACK TO BACK
HIGH-PRESSURED LAMINATE
FINISH W/ ALUMINUM EDGING; 2307 600
PROVIDE 3 180° CONCEALED
HINGES & SPECIAL CORNER
HINGE (KITCHEN-COTTAGE)
/ A\ ENLARGED FLOOR PLAN
6 SCALE: 1:30M
19mm thk. MARINE PLYWOOD CABINET DOOR IN
BACK TO BACK HIGH-PRESSURED LAMINATE
CHERRY WOOD FINISH W/ ALUMINUM EDGING;
PROVIDE CONTINUOUS ALUMINUM 18 19
C-CHANNEL/PROFILE CABINET GRAB PULL
(VERIFY COLOR)
o &
&
18mm thk. MARINE PLYWOOD
CABINET PARTITION IN WHITE
MELAMINE LAMINATE FINISH W/ PVC
EDGING, COLOR TO MATCH
LAMINATE (VERIFY FINAL COLOR)
CABINET DOOR / PARTITION
/ 1\ SPOT DETAIL
SCALE 130

18

'OR CHINA-MADE PORCELAIN PLANK
FLOOR TILES WITH WOOD DESIGN
(VERIFY COLOR)

NEW 12mm thk. MOISTURE RESISTANT
GYPSUM CEILING BOARD IN FLAT

4064

[~ Ufie Of Overhfiod Cobla

JN 1499

1499

1826

PART OF
DINING
ALCOVE

2364

WHITE PAINT FINISH

—19mm thk, SYNTHETIC GRANITE OR

ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP

1228

2032

2238

CEIING FAN

NEW RECESSED 150mmg@
DOWNLIGHT WITH 15WATTS LED

BULB {VERIFY WATTAGE)

OUTLINE OF REVCLVING
CORNER UNIT IN 304 STAINLESS
STEEL FINISH

400

850

T-5 FLUORESCENT DAYLIGHTING FIXTURE
OR LED STRIP UNDER COUNTERCABINET

LIGHTING (VERIFY WATTAGE)

CONCEALED HINGES IN
304 STAINLESS STEEL FINISH

PART OF

LIVING ROCM

2557

400

{KITCHEN-COTTAGE)

(B

REFLECTED CEILING PLAN

A2 ] SCALE

1:30M

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

NOTES:
VERIFY ACTUAL DIMENSIONS ON SITE

THE DRAWINGS, DETAILS AND DIMENSIONS SHOWN

HEREIN ARE THE DESIGN INTENT OF USG, THE
‘GENERAL CONTRACTOR OR THE CABINET

SPECIALIST (SUPPLIER) IS REQUIRED TO SUBMIT

A COMPLETE SHOP DRAWINGS OF KITCHEN
CABINETS BASED ON THE MANUFACTURER'S
FABRICATION DETAILS CONFORMING OR

COMING CLOSEST TO THE INTENT CONTAINED HEREIN.

THIS PROCESS REQUIRES THE APPROVAL

OF THE USG PRIOR TO THE ACTUAL FABRICATION
AND INSTALLATION OF ANY CABINETRY ON SITE,

WARNING:

Toa s ony drets St fotunosicn
EoRON BN OFERKTIONS.
S, oo S Wt O ZST3
s o e St ot 5 bt ed gt Dt
e o mom ek e 4 wies e

SENSITIVE
BUT
UNCLASSIFIED

Rewo Revision note

Prajoct Thie

REFURBISHMENT OF KITCHEN
AT BAGUIO COTTAGE

U.8. EMBASSY COMPOUND
CAMP JOHN HAY,
BAGUIO CITY

Release For Constricion

- Toa

[6HEET CONTENT
KITCHEN ENLARGED FLOOR PLAN,
REFLECTED CEILING PLAN,

SPOT DETAILS
™
o wx o wx wm e

_w% 5-17-2016 _|c|3:.z§
Designed. nBy T

[t e _:iszsi

Praject Nusmbec Mot Number A2
Gt .




2490

UNITED STATES EMBASSY
MANILA, PHILIPPINES

AND INSTALLATION OF ANY CABINETRY ON SITE.

Ad
2097 NEW 12mm thk. MOISTURE RESISTANT 4084
\ GYPSUM CEILING BOARD IN FLAT
312 1740 845 WHITE PAINT FINISH 826 850 &9 2238
EXISTING WOOD WINDOW TO BE —————19mem thk. MARINE PLYWOOD FASCIA IN
0
A0 REPAIR & RE-SCREEN 1528 850 329,326 400 | HIGH-PRESSURED LAMINATE FINISH
i Lore Existing Ceiing Line FACILITY MANAGEMENT
EXISTING WALLS TO BE REFINISH & OUTLINE OF 19mm thk. MARINE PLYWOCD
19mm thi. MARINE PLYWOOD OVERHEAD | < e wmﬂﬁ_ﬂmﬂmﬂv__ﬂw%wﬂmﬂdgw ._l_z WARNING:
o CABINET DOOR IN BACK TO BACK o TR e
3 HIGH-PRESSURED LAMINATE CHERRY NISSNN 3 PVC EDGING oy TR B
T WOOD FINISH (VERIFY COLOR);PROVIDE e T e
CONTINUOUS ALUMINUM 3
g
G-CHANNELIPROFILE CABINET GRAB OVERHEAD FASCIA WIT-5 SENSITIVE
9 2 FLUORESGENT DAYLIGHTING BUT
g o = 8 FIXTURE OR LED STRIP LIGHT
& g — 19mm thk, SYNTHETIC GRANITEOR & UNCLASSIFIED
m_ "o ENGINEERED STONE OR (VERIFY WATTAGE)
ERTOP &
= mmmmmwrw mocz. COUNT FROM 200mm X 1200mm IMPORTED
] \ = OR CHINA-MADE WOOD PLANK
o = S BASEBOARD TILES ( TO MATCH
& s FLOOR TILES)
=> \ EXISTING SOLID WOOD DOOR
7] TO BE REFINISH
— Z Einish Floor Line = Y/ Finish Fioor Line
367
== 19mm thi. MARINE PLYWOOD BASE 575 320 s68 466 575
CABINET DOOR IN BACK TO BACK
HIGH-PRESSURED LAMINATE CHERRY )
(KITGHEN-COTTAGE) RS (VERIFY SOLOR)PROVIDE 74 (KITCHEN-COTTAGE)
[ AT\ ELEVATION/SECTION G OHANNELPROFILE GABINET GRAB PULL ([ A2\ ELEVATION/SECTION
@ SCALE: :30M A3 ] SCALE: 1:30M
EW 12mm thk. MOISTURE RESISTANT
GYPSUM CEILING BOARD IN FLAT
WHITE PAINT FINISH e\
19mm thk. MARINE PLYWOOD FASCIA IN
2097 HIGH-PRESSURED LAMINATE FINISH 623 950 & / 2438
400 432 433 433 433 _ 433 \ 433 EXISTING SOLID WOOD DOOR TO BE | 400 223] 420 429 / 395 395 385 395
\ / w RewNo Revision note Date Sign.
——RECESSED FIXED SHELVING CABINET IN —
| tamm thk. MARINE PLYWOOD OVERHEAD Stk o thic. MARINE PLYWOOD
o CABINET DOOR IN BACK TO BACK A 5 Z HIGH-PRESSURED LAMINATE CHERRY
2 « ] HIGH-PRESSURED LAMINATE CHERRY 3 / Shobng §| WOOD FINISH (VERIFY COLOR)
WOOD FINISH (VERIFY COLOR),PROVIDE @ (SEE PLAN)
CONTINUOUS ALUMINUM —gt REFURBISHMENT OF KITCHEN
C-CHANNEL/PROFILE CABINET GRAB PULL- AT BAGUIO COTTAGE
19mm th. SYNTHETIC GRANITE OR - L | OVERHEAD FASCIA W/ T-5
o ENGINEERED STONE ORAPPROVED 8| g s FLUORESCENT DAYLIGHTING
¢ EQUAL COUNTERTOP &BACKSPLASH | 8 5 FIXTURE OR LED STRIP LIGHT
L (VERIFY WATTAGE) =
EXISTING WALLS TO BE ° Mg = U.S. EMBASSY COMPOUND
REFINISH g CAMP JOHN HAY,
FROM 200mm X 1200mm IMPORTED kit ALy FROM 200mm X 1200mm IMPORTED BAGUIO CITY
2 OR CHINA-MADE WOOD PLANK s VERIEY sick) OR CHINA-MADE WOOD PLANK
8 BASEBOARD TILES ( T0 MATGH 3 5 BASEBOARD TILES ( TO MATCH ——
FLOOR TILES) 2 FLOOR TILES} - =
C Finish Floor Line W/ Finish Floor Line SHEET CONTENT
KITCHEN
575 | 404 | 404 | 404 | 404 | 404 | 404 Smm thk, MARINE PLYWOOD BASE CABINET 920 NoTES: ELEVATIONS/SECTIONS
DOOR IN BACK TO BACK HIGH-PRESSURED VERIFY ACTUAL DIMENSIONS ON SITE
LAMINATE CHERRY WOOD FINISH (VERIFY THE DRAWINGS, DETAILS AND DIMENSIONS SHOWN s
o COLOR);PROVIDE CONTINUQUS ALUMINUM HEREIN ARE THE DESIGN INTENT OF USG, THE wowmr o w e ws ma
{KITCHEN-COTTAGE) C-CHANNEL/PROFILE CABINET GRAB PUL {KITCHEN-COTTAGE) GENERAL CONTRACTOR OR THE GABINET
\)y ELEVATION/SECTION ).y ELEVATION/SECTION SPECIALIST (SUPPLIER) IS REQLIRED TO SUBMIT — —
A COMPLETE SHOP DRAWINGS OF KITCHEN 5-17-2016 —
A3 SCALE: 1:30M G SCALE: 1:30M CABINETS BASED ON THE MANUFACTURER'S Sesigas Crawn by
FABRICATION DETAILS CONFORMING OR _ JT
COMING CLOSEST TO THE INTENT CONTAINED HEREIN, §[checked AGM/RPB @a’&!
THIS PROCESS REQUIRES THE APPROVAL e tombor P as
OF THE USG PRICR TO THE ACTUAL FABRICATION e




600

FAUCET IN STAINLESS STEEL FINISH

19mm thk, SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

—————————NEW DOUBLE BOWL DROP-IN KITCHEN
A SINKIN 304 STAINLESS STEEL FINISH
b W/ COMPLETE FITTINGS

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP

ON 18mm thk, MARINE PLYWOOD
mm SUB-COUNTER W/ PVC EDGING

[ >—T—19mm thk. MARINE PLYWOOD BASE
CABINET DOOR IN BACK TO BACK
HIGH-PRESSURED LAMINATE CHERRY
WOOD FINISH (VERIFY
COLOR);PROVIDE CONTINUOUS
ALUMINUM C-CHANNEL/PRCFILE
CABINET GRAB PULL

750

900

38MM @ STAINLESS STEEL P-TRAP

19mm thk, MARINE PLYWOOD SIDE
& BOTTOM PARTITION IN MELAMINE
LAMINATE FINISH

575

FROM 200mm X 1200mm IMPORTED
OR CHINA-MADE WOOD PLANK
BASEBOARD TILES ( TO MATCH

FLOOR TILES) MOUNTED ON
100MM X 50MM SOLID WOOD; USE
ADHESIVE GLUE

COUNTERTOP WITH KITCHEN SINK

/1 DETAILED SECTION

€ SCALE:

1:10M

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP
ON 19mm thk. MARINE PLYWOOD

SUB-COUNTER W/ PVC EDGING

ONTINUOUS ALUMINUM

C-CHANNEL/PROFILE CABINET
GRAB PULL.

150

W| 19mm thk. MARINE PLYWOOD
DRAWER FACE IN BACK TO BACK

\/

HIGH-PRESSURED LAMINATE
CHERRY WOQD FINISH (VERIFY

270

COLOR})
19mm thk. MARINE PLYWOOD

762
800

DRAWER HOUSING IN MELAMINE

LAMINATE FINISH, W/

BALL-BEARING DRAWER GUIDE

19mm thk. MARINE PLYWOOD
BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FINISH

h Kitchen Finish Figor Line

575

FROM 200mm X 1200mn IMPORTED
OR CHINA-MADE WOOD PLANK
BASEBOARD TILES ( TO MATCH

DRAWER CABINET

FLOOR TILES) MOUNTED ON
100MM X 50MM SOLID WOOD; USE
ADHESIVE GLUE

2 \ DETAILED SECTION

A-4 SCALE:

P

1:10M

400

381

18mm thk. MARINE PLYWOOD FASCIA
IN HIGH-PRESSURED LAMINATE
FINISH ON 50MM X 50MM SOLID
WOOD

Kitchen Finish Ceifingline

2490

18mm thk. MARINE PLYWOOD

3271

BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FINISH

19mm thk. MARINE PLYWOOD
ADJUSTABLE SHELVING IN WHITE
MELAMINE LAMINATE FINISH W/
PVC EDGING: USE METAL SHELF

271

2271

SUPPORT

|

w._l,_wi_,: thk. MARINE PLYWOOD
OVERHEAD CABINET DOOR IN
BACK TG BACK HIGH-PRESSURED
LAMINATE CHERRY WOCD FINISH
(VERIFY COLOR);PROVIDE
CONTINUOUS ALUMINUM
C-CHANNEL/PROFILE CABINET
GRAB PULL

19mm thk, MARINE PLYWOOD

QVERHEAD CABINET FASCIA IN

Isol

BACK TO BACK HIGH-PRESSURED

LAMINATE CHERRY WOOD FINISH
{VERIFY COLOR)} W/ PVC EDGING

T-5 FLUORESCENT DAYLIGHTING

FIXTURE OR LED STRIP LIGHT
{VERIFY WATTAGE)
19mm thk, SYNTHETIC GRANITE OR

60}

ENGINEERED STONE OR
APPROVED EQUAL BACKSPLASH

R

509

19mm thk. SYNTHETIC GRANITE OR
ENGINEERED STONE OR
APPROVED EQUAL COUNTERTOP
ON 19mm thk. MARINE PLYWOOD

E!ll. SUB-COUNTER W/ PVC EDGING

CONTINUOUS ALUMINUM
C-CHANNEL/PROFILE CABINET

GRAB PULL
19mm thk. MARINE PLYWOOD

762

SWING-OUT CABINET DOOR IN
BACK TO BACK HIGH-PRESSURED
LAMINATE CHERRY WOOD FINISH
{VERIFY COLOR)

19mm thk. MARINE PLYWOOD
ADJUSTABLE SHELVING IN WHITE
MELAMINE LAMINATE FINISH W/
PVC EDGING; USE METAL SHELF

900

UPPORT

160

18mm thk. MARINE PLYWOOD
BACKING, SIDE & BOTTOM PARTITION
IN MELAMINE LAMINATE FINISH

Kitchen Finish Floor Line

575

OVERHEAD & BASE CABINET

/ 3"\ DETAILED SECTION

A4 SCALE:

1:10M

FROM 200mm X 1200mm IMPORTED
OR CHINA-MADE WOCD PLANK
BASEBOARD TILES ( TO MATCH
FLOOR TILES) MOUNTED ON
100MM X S0MM SOLID WOOD; USE
ADHESIVE GLUE

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

WARNING:

T ot ey 0y Gt Sz
FoRAON BULEHNG CPERIGHS.
S Do U St Mot O SO
ke s ot et a e ecogt it st
ol o oo b e v

SENSITIVE
BUT
UNCLASSIFIED

RewNo Revision note Date | Sign.

Projoct Tilo

REFURBISHMENT OF KITCHEN
AT BAGUIO COTTAGE

NOTES:
VERIFY ACTUAL DIMENSIONS ON SITE

THE DRAWINGS, DETAILS AND DIMENSIONS SHOWN
HEREIN ARE THE DESIGN INTENT OF USG, THE
GENERAL CONTRACTOR OR THE CABINET
SPECIALIST (SUPPLIER) IS REQUIRED TO SUBMIT

A COMPLETE SHOP DRAWINGS OF KITCKEN
CABINETS BASED ON THE MANUFACTURER'S
FABRICATION DETAILS CONFORMING OR

THIS PROCESS REQUIRES THE APPROVAL
OF THE USG PRIOR TO THE ACTUAL FABRICATION
AND INSTALLATION OF ANY CABINETRY ON SITE.

COMING CLOSEST TOC THE INTENT CONTAINED HEREIN.

[y
U.S. EMBASSY COMPOUND
CAMP JOHN HAY,
BAGUIO CITY
Relots Fo Consrucian
o [5=
e conTeNT
KITCHEN DETAILED SECTIONS
=
et w e oom e
= suae o

Deied o7

Checked A GMIRPB _ Drawing Nufrder

—wnaz:sa mﬂ:&fb:)&

= ‘Contrect No.




CAMP JOHN

HAY

/

LOCATION OF COTTAGE

/

\\ it
@ .
Y
i
CZ-.—.mU m._|>.—.mm \\ BEDROOM L]
EMBASSY COMPOUND l
P
,
; =
—y i Al | K H I
ﬁ ° o e
i [mEiwEE:N;
T — \\ P /
PROPERTY LINes ~—~ ——6—u vd vd e
P ,/ COTTAGE AT BAGUIO 7
W STAFF'S / ¢\ EXISTING BASEMENT FLOOR” PLAN
LOCATION PLAN BEDROOM PATHWALK é SCALE: ) 1.75M
6 SCALE: IS WATER 4 / 4
HEATER 2 \\ /
| \\\ 4
\\ \\
\\ \\\
o
/
BEDROOM BEDROOM 4 >
NO.2 NO.1 7 _ g — /!
s 2 |/ LanDscAPE
v ER s
= == 7 cLo. Ve g ml 7
1  th Y bee——— e T Tjee| S " up i |
| 7/ I
! N _ HALLWAY : DINING !
H COMMONTL, " ALCOVE i
H T&B ﬁ q ! ’ i
ﬁ) cLo. ,14 cLo. : ! / i
L] D [ | -/ GARAGE SHED |
=== m@; | ” DRIVEWAY
ﬁ g cLo. ” \\ W
i ; 1 a ]
L [l | MASTERS |f MASTER'S v ROOM W
[ il BEDROOM Voo N e e 4
OUTLINE OF BASEMENT
—_————— cLo.
LANDSCAPE
FIRE-
[ &
AA%
FRONT PORCH e,
COTTAGE AT BAGUIO e
= / B\ EXISTING GROUND FLOOR PLAN
A1 SCALE: 1:75M

UNITED STATES EMBASSY
MANILA, PHILIPPINES

FACILITY MANAGEMENT

WARNING:

k24 navd o 4 e Ponen

SENSITIVE
BUT
UNCLASSIFIED

Revision note Date

sign.

Project e

REFURBISHMENT OF
MASTER'S T&B AND
COMMON T&B
AT BAGUIO COTTAGE

U.S. EMBASSY COMPOUND
CAMP JOHN HAY,
BAGUIO CITY

Releass For Construction

= T

[SHEET CONTENT
LOCATION PLAN,
EXISTING GROUND FLOOR PLAN,
EXISTING BASEMENT FLOOR PLAN,

Prase

o 5472016 4—93:...5.

Designed

T AGM/IRPB

Projoct Number

Contract No.




UNITED STATES EMBASSY

100mm x 100mmm FLOOR DRAIN BLOCK-OFF EXISTING MANILA, PHILIPPINES
NEW PULL-OUT BIDET SHOWER SPl (N STAINLESS STEEL WAL EXHAUSTEAN
~OUT Bl 0! SPRAY
IN POLISHED CHROME FINISH NEW TOILET PAPER HOLOER NEW EXHAUST
3023 IN POLISHED CHROME FINISH 3023 7 FAN,COLOR TO MATCH
J CEILING FINISH
PULL-OUT TELEPHONE SHOWER SET 1003 1120 900 mm thk. FACIAL MIRROR ON 1Smm 1120 300
IN HIGH POLISHED CHROME FINISH \ thk. MARINE PLYWOOD BACKING \ (RECESSED TO THE
N 4 450 W/ 6mm thk. X 38mm POLISHED 32 a8 450 480 CEILING)
WALL MOUNTED BATH/SHOWER 501 01 PART O STAINLESS STEEL FRAME — 1
MIXER DIVERTER FOR HOT & COLD WATER IN T8 ———WALL SCONCE
HIGH POLISHED CHROME FINISH 150 19mm thk, SYNTHETIC LIGHTING FIXTURE FOR
1 7 = GRANITE OR ENGINEERED MIRROR
NEW TWO-PIECE WATER 7, STONE FINISH OR APPROVED FACILITY MANAGEMENT
CLOSET, COLOR WHITE W 37 EQUAL COUNTERTOP
T WARNING:
b 71 g NEW TOWEL RING IN T R e
NEW DROP-IN ACRYLIC BATHTUB . POLISHED CHROME FINISH g e
WITH POP-UP DRAIN, COLOR 8 oz g| o et e
WHITE ~ NEW ABOVE-GOUNTER o |k & i L T
] 3 . alle 2
FROM 300mm X 600mm B 4 g 2 Ry CaLoR WhITE W SHEx & SENSITIVE
A LE BASIN LEVER ET FOR
IMPORTED OR CHINA-MADE - ? 42 HOT & COLD WATER IN POLISHED
RECTIFIED TILES (TO MATCH — A 8| Bmene e o s BUT
WAL 7 g g § UNCLASSIFIED
ASTER'S T4B T84 NEW TOWEL BAR IN g
. (7.37)sq.m. POLISHED CHROME FINISH §)
B L I e 50 o s « WE 25mm @ STAINLESS STEEL SHOWER g MASTERSTES
I Sheves = Q ¥ =
L Croer 5 68| ¢ CURTAIN ROD W/ FLANGE BY CLOSET m 2
8 m & e g m m ¥ HAFELE OR APPROVED EQUAL—"] 8 D - i
Avroer] © !
19mm MARINE PLYWOOD Oraweriange. 5 = oo NEW 300mm X 1200mm y
PARTITION IN HIGH ﬂﬁ ——8 | IMPORTED OR CHiNA-MADE .
PRESSURED LAMINATE FINISH. ; { PORCELAIN PLANK FLOOR |
=_ TILES WITH WOOD DESIGN.
403 600 1003
19mm MARINE PLYWOOD LINE OF T-5 FLUORESCENT \\
CABINET DOORS IN HIGH 1457 1041 524 COVELIGHT (VERIFY WATTAGE) 457 1041 524 NEW CIRCULAR
PRESSURED LAMINATE FINISH SURFACE MOUNTED
LIGHTING FIXTURE
ULB
NEW ROBE HOOK IN MASTER'S T&8 (COTTAGE) NEW 12mm th, MOISTURE RESISTANT MASTER'S TaB (COTTAGE) WITH LED B
GYPSUM CEILING BOARD IN FLAT (VERIFY WATTAGE)
POLISKED CHROME i (A" ENLARGED FLOOR PLAN WHITE PANT P /B™\ REFLECTED CEILING PLAN
A2 SCALE: 1:30M A2 SCALE: 1:30M
NEW DOOR THRESHOLD TILES
(TO MATCH FLOOR TILES)
25mm @ STAINLESS STEEL SHOWER
CURTAIN ROD W/ FLANGE BY NEW 12mm thk. MOISTUR STANT
HAFELE OR APPROVED EQUAL 3023 CYPSUM CLILING BOARD I FLAT 2400
NEW 300mm X 600mm IMPORTED 501 501 1129 900 WHITE PAINT FINISH 1550 750 0
OR CHINA-MADE WALL TILES
ods WALL SCONCE LIGHTING
(VERIFY COLOR) l / FIXTURE FOR MIRROR
7 Existing Ceiling Line / Existing Ceiling Line = ) " Existing Ceiling Line
19mm thk. SYNTHETIC GRANITE OR v N S g _ 2 NEW 300mm X 600mm IMFORTED
ENGINEERED STONE FINISH OR @ o s_n_ﬂos_. MIRROR ON 18mm ) = §  OR CHINA-MADE WALL TILES
APPROVED EQUAL COUNTERTOP. ry AN thikc MARINE PLYWOOD BACKING t T 1l (VERIFY COLOR) "
W 8mm thi. X 38mm POLISHED 5 S Foveon e bl Bl
PULL-OUT TELEPHONE SHOWER 3| lwf 7z STAINLESS STEEL FRAME m [— « | E NEW ROBE HOOK IN POLISHED —
IN HIGH POLISHED CHROME FINISH | RH CHROME FINISH
g NEW ABOVE-COUNTER LAVATORY; / =
FROM 300mm X 600mm IMPORTED ~ —| 1! : L] S
OR CHINA-MADE RECTIFIED TILES. B nna \ COLOR WHITE W/ 1-HOLE BASIN LEVER 9 660 B = NEW TOWEL BAR IN POLISHED REFURBISHMENT OF
- |\ F nwfm_wﬂ_mﬂo%_.‘mwym mﬂwm_uxs\imx IN_ 2 Ey AN 4] CHROME FINISH o MASTER'S T&B AND
3| WALL MOUNTED BATH/SHOWER " 1 o g 2 COMMON TaB
b g “ Rl /T [ o 3 N AT BAGUIO COTTAGE
MIXER DIVERTER FOR HOT & COLD g| i NEW TOWEL RING IN POLISHED ) o TING SOLID WOOD DOOR
WATER IN HIGH POLISHED CHROME S CHROME FINISH——————————— oy 1T H EXISTING SO
EINISH < / z i TO BE REFINISH
Iy TPH = === 18mm thi. MARINE PLYWOOD CABINET = | E
:E_?rmsn_u.cwﬁmmc m>m: SPOUTIN = St e DOCRS & EXTERIOR SIDINGS IN HIGH T S | R \ & preemn
GH POLISHED CHROME FINISH— : o EaeeEee PRESSURED LAMINATE FINISH W/ PVC g e = NEW TOILET PAPER HOLDER U.S. EMBASSY COMPOUND
NEW DROPAN ACRYLIC BATHTUB & e SEaafenes EDGING = H IN POLISHED CHROME FINISH CAMP JOHN HAY,
WITH POP-LP DRAIN, COLOR WHITE. 9 P Io_ _ e _ BAGUIO CITY
Y/ Finish Floor Line _ & Z Einish Floor Line T i Z_FEipish Fioor Line
NEW PULL-OUT BIDET SHOWER \
SRy I POt O] 25mm x 26mm TUBULAR POLISHED (7 1 a Lo Coditr
= I
FINISH. STAINLESS STEEL LEGS AND D, =
MASTER'S T&B (COTTAGE} BOTTOM FRAME MASTER'S T&B (COTTAGE) .
NEW TWD-PIECE WATER MASTER'S T8
NEW T PIECE WATER 7/ AT\ ELEVATION/SECTION A2\ ELEVATION/SECTION Nores ENLARGED FLOOR PLAN,
A2 ] SCALE: 1:30M 1:30M VERIFY ACTUAL DIMENSIONS ON SITE REFLECTED CEILING PLAN

@ SCALE:
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2400

25mm & STAINLESS STEEL SHOWER
CURTAIN ROD W/ FLANGE BY

3023

524 1041 454

HAFELE OR APPROVED EQUAL

/1003

GYPSUM CEILING BOARD iN FLAT
WHITE PAINT FINISH

NEW 12mm thk. MOISTURE RESISTANT

2400

Z Existing Ceiling Line

'3

EXISTING WOOD WINDOW TO BE
REPAIR/REFINISH

550

70

T8

NEW TOWEL BAR IN

185

=
POLISHED CHROME FINISH L'A

.

I

600

NEW TOWEL SHELF IN
POUISHED CHROME FINISH

47

711

REHE

900

12mm thk. TEMPERED CLEAR

GLASS MGVABLE NICHE
SHELVING;PROVIDE MALE &
FEMALE SHELF SUPPORT W/
RUBBER TIP

vall

NEW 300mm X 600mm IMPORTED
OR CHINA-MADE WALL TILES

e

1427

FROM 300mm X 600mm IMPORTED
OR CHINA-MADE RECTIFIED TILES
(VERIFY COLORY)

1000

1319

Y Finigh Floot Line

900

WALL NICHE SHELVING

TO MATCH 300mm X 600mm

WALL TILES
19mm MARINE PLYWOOD
CABINET DCORS IN HIGH d
PRESSURED LAMINATE FINISH &
WITH CABINET DOOR PULLS IN
STAINLESS STEEL FINISH

1

\ZEinish Floor Line

25mm @ STAINLESS STEEL SHOWER
CURTAIN ROD W/ FLANGE BY
HAFELE OR APPROVED EQUAL

7 Existing Ceiling Line

NEW 300mm X 600mm IMPORTED

TS

i ——PULL-OUT TELEPHONE SHOWER SET

] —MIXER DIVERTER FOR HOT & COLD

T WALL MOUNTED BATH SPOUT IN

——NEW TWO-PIECE WATER

OR CHINA-MADE WALL TILES

IN HIGH POLISHED CHROME FINISH
WALL MOUNTED BATH/SHOWER

2400

WATER IN HIGH POLISHED CHROME
FINISH

HIGH POLISHED CHROME FINISH

CLOSET, COLOR WHITE.

§Z Finish Floor Line

LINE OF T-5 FLUORESCENT
COVELIGHT (VERIFY WATTAGE)

MASTER'S T&B (COTTAGE)

A3\ ELEVATION/SECTION

@ SCALE:

1:30M

CABINET BASEBOARD IN
HIGH-PRESSURED LAMINATE

18mm thk. MARINE PLYWOOD BACKING IN
HIGH PRESSURED LAMINATE FINISH ON
STANDARD LIGHT GAUGE METAL STUD
FRAMING

7 Existing Ceiling Line

30mm OVAL RAIL HANGER ROD
W/ HANGER ROD SUPPORT IN
STAINLESS STEEL FINISH BY

19 400

1005h

364

19mm thk. MARINE PLYWOOD FASCIA IN
HIGH PRESSURED LAMINATE W/ PVC
EDGING, COLOR TO MATCH LAMINATE

HAFELE OR APPROVED EQUAL-

97

-18mm thk. MARINE PLYWOOD
SIDING/PARTITIONS IN HIGH PRESSURED
LAMINATE W/ PVC EDGING, COLOR TO
MATCH LAMINATE

203[200{15 33719 337 1D|336 1

2 o
19mm thk. MARINE PLYWOOD | _ 3
DRAWER FACE IN HIGH 19mm thi. MARINE PLYWOOD MOVABLE
PRESSURED LAMINATE FINiSH =
o = SHELVING IN HIGH PRESSURED LAMINATE
Wi PYG EDGING, COLOR TO 2 - FINISH W/ PVC EDGING, COLOR TO MATCH
MATCH LAMINATE; PROVIDE g et s o :
DRAWER PULLS IN STAINLESS Orawe
STEEL FINISH 45 e i
VENZ alE
ZFinish Floor Line e v §Z Finish Floor tine
50mm thk, K.D. TANGUILE WOOD
BASEBOARD IN HIGH B sl
PRESSURED LAMINATE FINISH
TYPICAL CLOSET FOR T&B'S
‘AdayB3a\ ELEVATION W/O DOORS

A3 A3 SCALE:

1:30M

MASTER'S T&B (COTTAGE)

A4\ ELEVATION/SECTION

@ SCALE:
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NEW ROBE HCOK IN

NEW DOOR THRESHOLD TILES
(TO MATCH FLOOR TILES)

NEW 42rmm thk, MOISTURE RESISTANT NEW CIRCULAR
POLISHED CHROME FINISH GYPSUM CEILING BOARD IN FLAT SURFACE MOUNTED
19mm MARINE PLYWOOD WHITE PAINT FINISH LIGHTING FIXTURE
R iSH 1457 1044 24 LINE OF 7-5 FLUORESCENT 1457 S2d VERIFY WATTAGE)
403 800 PART OF COVELIGHT (VERIFY WATTAGE) /%u )
19mm MARINE PLYWOOD /Tlﬁmm_%
PARTITION IN HIGH PRESSURED . , ﬂm&mﬁw&w %m_oz_wsg ADE 7 |
INATE FINISH . _
LAM 27  PORCELAIN PLANK FLOOR : g
Ny ) = TILES WITH WOOD DESIGN. ANEIAN
PULL-OUT TELEPHONE SHOWER Rimray Vol [P = s o Y
SET IN HIGH POLISHED CHROME eljog coset Il 71 o AR 25mm & STAINLESS STEEL SHOWER | 2] vdio s 2
FINISH U Movacte 2 Zd = CURTAIN ROD W/ FLANGE BY CLOSET] !| £ By
&% Shves ) & Y HAFELE OR APPROVED EQUAL — /S COMMON T&B
WALL MOUNTED BATH/SHOWER [5gmmta /i OMMDN T&B 8 CH=2400MM S
MIXER DIVERTER FOR HOT & COLD (7.37 sq.mf) NEW TOWEL BAR IN =
WATER IN HIGH POLISHED CHROME o R Z POLISHED CHROME FINISH &
FNSH————— gl | £ Mg B 2 o
S G 5 S| NEWABOVE-COUNTER 3 g
FROM 300mm X 600mm IMPORTED LAVATORY,COLOR WHITE W/ 58
OR CHINAMADE <ECTPED o a 1-HOLE BASIN LEVER FAUCETFOR | || P& o
" X 3 8 £ 9 g HOT & COLD WATER IN POLISHED | @[ 2
TILES (TO MATCH WALL) . | CHROME FIISH © mm 2 &
NEW TWO-PIECE WATER | NEW TOWEL RING IN e
CLOSET, COLOR WHITE, 8 5 Em\\ gl POLISHED CHROME FINISH i
I s © H
NEW DROP-IN AGRYLIC BATHTUB \\ [ Jomm thic SYNTHETIC
WITH POP-UP DRAIN, COLOR mm 777,
WHITE Z GRANITE OR ENGINEERED \
™ STONE FINISH OR APPROVED WALL SCONCE
EQUAL COUNTERTOP 943 LIGHTING FIXTURE FOR
NEW TOWEL SHELF IN 1 50, PART OF ——MIRROR
POLISHED CHROME FINISH T8B-1 450 \|_ 450 &mm thk. FAGIAL MIRROR ON 18mm
thic. MARINE PLYWOOD BACKING 501 132 450 NEW EXHAUST
100mm x 100mmm FLOOR DRAIN 1063 1120 900 W/ 6mm thk. X 38mm POLISHED 1003 1120 N FAN,COLOR TO MATCH
(N STAINLESS STERL 3023 —————STAINLESS STEEL FRAME CEILING FINISH
NEW TOILET PAPER HOLDER 3023 Aﬂm_._mmmmc TO THE
NEW PULL-OUT BIDET SHOWER SPRAY © )

IN POLISHED CHROME FINISH

B

COMMON T&B (COTTAGE}

ENLARGED FLOOR PLAN

G SCALE:

1.30M

N POLISHED CHROME FINISH

BLOCK-OFF EXISTING WALL
EXHAUST FAN

(o

COMMON T&B (COTTAGE)

REFLECTED CEILING PLAN

G SCALE:

1:30M
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2400

2400

NEW 12mm thk. MOISTURE RESISTANT

25mm & STAINLESS STEEL SHOWER
CURTAIN ROD W/ FLANGE BY

GYPSUM CEILING BOARD iN FLAT 3023 HAFELE OR APPROVED EQUAL
00 750 1550 WHITE PAINT FINISH \___ 1120 501/ . so1 | \[zms 300mm X 600mm IMPORTED
WALL SCONCE LIGHTING o OR CHINA-MADE WALL TILES
Nlln_xchm FOR MIRROR (VERIFY COLOR)
—t 7 Existing Celling Line _ \ Existing Ceiling Line
NEW 300mm X 800mm (MPORTED &I T S g v [ ew
OR CHINA-MADE WALL TILES g o 8| 6mm thk. FACIAL MIRROR ON 19mm 3 / S——NEW TOWEL SHELF IN
(VERIFY COLOR) N 1 t Z U thk. MARINE PLYWOOD BACKING A 2| POLISHED CHROME FINISH
NEW ROBE HOOK IN POLISHED. == | W [ g amm ok X atmm POLISHED R —— 12mm thk. TEMPERED CLEAR GLASS
CHROME FINISH M| rH I _ WH MOVABLE NICHE SHELVING;PROVIDE
NEW TOWEL BAR IN POLISHED = NEW ABOVE-COUNTER LAVATORY; - MALE & FEMALE SHELF SUPPORT W/
CHROME FINISH ™ M H o 500 2| COLORWHITEW 1-HOLE BASINLEVER & = RUBBER TIP
mm NE _m FAUCET FOR HOT & COLD WATER IN - ~ 1 2
= < v T POLISHED CHROME FINISH g I 2l WALL NICHE SHELVING m
EXISTING SOLID WOOD DOOR gl oll T8 VNG % % TO MATGH 300mm X 600mm &
TO BE REFINISH -] 14 /_(Ium,h h%m,mw _x_uo IN POLISHED! WALL TILES
| S FROM 300mm X 600mm IMPORTED
® OR CHINA-MADE RECTIFIED TILES
& H / o f 19mm thk. MARINE PLYWOOD CABINET o
NEW TOILET PAPER HOLDER 8 DOORS & EXTERIOR SIDINGS IN HIGH ol 5 8| NEW DROP-IN ACRYLIC BATHTUB
IN POLISHED CHROME FINISH || mwm_muwmmo LAMINATE FINISHW/ PVC 1§ WITH POP-UP DRAIN, GOLOR WHITE
o
Y_Finish Ftoor Line T _ Z Finish Floor Line g _ ZEinish Floor Line

(B

1\ ELEVATION/SECTION

COMMON T&B (COTTAGE)

25mm x 25mm TUBULAR uO_.._MIm_u¢|\

STAINLESS STEEL LEGS AND
BOTTOM FRAME

(B2

COMMON T&B (COTTAGE)

2\ ELEVATION/SECTION

NEW PULL-OUT BIDET SHOWER
SPRAY IN POLISHED CHROME
FINISH

NEW TWO-PIECE WATER
CLOSET, COLOR WHITE

a5 J scae: 1:30M A a5 ) scale: 1:30M
3 2
A 25mm @ STAINLESS STEEL SHOWER
2400 CURTAIN ROD W/ FLANGE BY 2023
HAFELE OR APPROVED EQUAL /
1550 mﬂ 750 . NEW12mm thk. MOISTURE RESISTANT 100 454 1041 524
GYPSUM CEILING BOARD IN FLAT
800 350 600 375 3754 WHITE PAINT FINISH 501
Existing Ceiling Line ! W Existing Ceiling Line
NEW TOWEL SHELF IN B S ESRC of M— = | EXISTING WOOD WINDOWTO BE
POLISHED CHROME FINISH- e T ULL-OUT TELEPHONE SHOWER SET 5 Q|  REPAIR/REFINISH
===8r) IN HIGH POLISHED CHROME FINISH 8
12mm thk. TEMPERED CLEAR W e e T8
GLASS MOVABLE NIGHE TS AR
SHELVING;PROVIDE MALE & _ ] St e WALL MOUNTED BATH/SHOWER 8| SR
FEMALE SHELF SUPPORT W/ x.mwmmm nm.wmn | MIXER DIVERTER FOR HOT & COLD + o
ST e N
| RusgerTP mTA NIgHE ( SR WATER IN HIGH POLISHED CHROME N v|u_|zm<< TOWEL BAR IN o
8| WALL NICHE SHELVING Eney o FINISH POLISHED CHROME FINISH g
& TO MATCH 300mm X 600mm I = T % S
WALL TILES \& il 5 B 2 WALL MOUNTED BATH SPOUT IN
NEW 300mm X 600mm IMPORTED S W e e HIGH POLISHED CHROME m_z_mT@. NEW 300mm X 600mm IMPORTED
. ILE orss Eat ok o OR CHINA-MADE WALL TILES
OR CHINA-MADE WALL TILES SHEEs & NEWDROPINACRYUCBATHTUS | | 2 o
NEW TWO-PIECE WATER P SR T} WTHPOP-UP DRAIN, COLOR WHITE... 1z - 8|  FROM 300mm X 600mm IMPORTED
CLOSET, GOLOR WHITE, ——————._¢] - SR 2 = OR CHINA-MADE RECTIFIED TILES
\\\\ e Hﬁ‘ i (VERIFY COLOR)
W Finish Floor Line e = Z Finish Floor Line \LEinish Floor Line
FROM 300mm X 600mm IMPORTED _ L| 19mm MARINE PLYWOOD CABINET
OR CHINA-MADE RECTIFIED TILES DOORS IN HIGH PRESSURED
(VERIFY COLOR), LAMINATE FINISH WITH CABINET
COMMON T&B (COTTAGE) DOOR PULLS IN STAINLESS STEEL COMMON T&B (COTTAGE)
\my ELEVATION/SECTION FINISH \wy ELEVATION/SECTION
6 SCALE: 1:30M 6 SCALE: 1:30M
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/A" LOCATION PLAN

6 SCALE:
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WINDOW
WELL

@

waw

Baguio Res.
Operations Mngr.
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300 + 5690 150
2200 1146 224 1030 1090
3420 150
NEW DOUBLE BOWL DROP IN 500 2820 I 19mm thk. MARINE PLYWOOD
KITCHEN SINK IN 304 STAINLESS | BASE CABINET DOOR IN BACK TO
STEEL FINISH WITH STAINLESS ' 1385 815 W BACK HMIGH-PRESSURED LAMINATE
STEEL FAUCET l..|_|..|.ﬁ |..I..-.|I._..|. '.._|...1]...If —r - e R e kel CHERRY WOOD FINISH (VERIFY
PARTOF LOR]
19mm thk. MARINE PLYWOOD oo SN A ; oRres | | COLOR)
CORNER CABINET DOCR IN ! FRVIGE ST ENTRY | Opprations Mingr. Office | ¢
BACK TO BACK |
HIGH-PRESSURED LAMINATE E ' @ E
FINISH W/ ALUMINUM EDGING; ® ; )
PROVIDE 3 180" CONCEALED ] —
scatme
PGS & SPECIAL CORNER : =T\ \ 19mm thk, COMPREHENSIVELY SEALED
o (peeproangn O 1 O N N CDS POLISHED GRANITE STONE FINISH
g espet | ) N s OR APPROVED EQUAL SIDE DINING
OUTLINE OF REVOLVING |0 - N i w83 TABLE BAR TOP
CORNER UNIT IN 304 STAINLESS _ v A ﬁ 8&@\ mm 2l 8
STEEL F I ol @
EL FINISH - ' o /, I 29w \%7]!1 NEW GYPSUM DRY WALL PARTITION
3 ; \A ; 5 T eE S LT IN FLAT WHITE PAINT SEMI-GLOSS
3 FINISH
19mm thk. COMPREHENSIVELY ) VIRV
SEALED CDS POLISHED GRANITE © o 7 AAW\ ﬁ/ % |2 EXISTING 300mm X 300mm
STONE FINISH GOUNTERTOP & K 2 \_‘ £z L] & UNGLAZED CERAMIC TILE
BACKSPLASH OR APPROVE EQUAL 1282 ® KITCHEN o | TOBERETAINED
' zz¥ (18.10 sg.m.} 5
OUTLINE OF REVOLVING T — L~ Z I NEW SOLID WOOD DOOR & JAMB
CORNER UNIT IN 304 STAINLESS L She - Bu‘v N o «7 | wiTH LouveR IN EPaXY Wo0D
STEEL FINISH | Fmd R N PAINT FINISH;PROVIDE
s 8 I . vl a 9 OVERHEAD DOOR CLOSER &
g [0 COMPLETE SET DOOR
gy & et Besess Gt i < & ¥
NEW TOILET PAPER HOLDER IN [ il [ASa - i HARDWARE (HINGES & LOCKSET)
POLISHED CHROME FINISH - o ot et il or 7
ﬂ % |%}l|« %’| 100mm x 100mmm FLOOR DRAIN
NEW TOWEL BAR IN POLISHED g [ % A7 Z 5] INSTAINLESS STEEL
CHROME FINISH, : El fPH
T o | L[5 . Z | T | WALL MOUNTED BATHISHOWER
ENCLOSED EXISTING OPE 88— T8 5] o E ART-OF MIXER DIVERTER FOR HOT & COLD
WITH CHB WALL B : . (5.bdsq b B | S WATERIN HIGH POLISHED CHROME
E T . 5 g H S FINIsH
NEW TWO-PIECE WATER 5 .ﬁ P ' 5
CLOSET, COLOR WHITE: 3 PULL-OUT TELEPHONE SHOWER SET
) - IN HIGH POLISHED CHROME FINISH
NEW PULL-OUT BIDET SHOWER
SPRAY IN POLISHED CHROME g
FINISH NEW 10mm thk. TEMPERED
FRAMELESS FROSTED GLASS
NEW TOWEL RING IN POLISHED 450 | ENTRY SWING-IN DOOR SHOWER DOOR &
CHROME FINISH ENCLOSURE W/ SHOWER HINGE IN
NEW PEDESTAL TYPE LAVATORY: S N RO SV ! EE i POLISHED CHROME FINISH;PROVIDE
20mm@ DOCR PULLTOWEL BAR IN
COLOR WHITE W/ 1-HOLE BASIN POLISHED CHROME FINISH
LEVER FAUCET FOR HOT & COLD N
WATER IN POLISHED CHROME WALL NICHE IN 300mm X 600mm
FINISH IMPORTED OR CHINA-MADE WALL TILES
15 319 900 (MATCH WALL TILES)
6mm thk. FACIAL MIRROR ON 19mm 300 5690 fisd
th. MARINE PLYWOOD BACKING W/ NEW ROBE HOOK IN POLISHED
6mm thi. X 38mm POLISHED CHROME FINISH
TAINLESS STEEL FRAME
STAINLESS STEEL ! NEW 600mm X 300mm IMPORTED
PROVIDE WALL OPENING FOR THE (KITGHEN & T&B AT OR CHINA-MADE FLOOR TILES
NEW SOLID WOOD DOOR & JAMB WITH SUMMER RESIDENCE BASEMENT) COLOR GRAY OR BEIGE (VERIFY
LOUVER IN EPOXY WOOD PAINT COLOR)

FINISH;PROVIDE OVERHEAD DOOR CLOSER &
COMPLETE SET DOOR HARDWARE (HINGES &

(A

ENLARGED FLOOR PLAN

LOCKSET)

19mm thk. MARINE PLYWOOD
CABINET PARTITION IN WHITE

6 SCALE:

MELAMINE LAMINATE FINISH W/ PVC

EDGING, COLOR TO MATCH
LAMINATE (VERIFY FINAL COLOR)

18mm thk. MARINE PLYWOOD
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RSO BIOGRAPHIC DATA
Biographical Data Form for Contractual Hires
Diplomatic Security Investigative Unit (DSIU) 301-2661/301-2078

Full Name:

(Last) (First) (Middle)
Present Address: Starting:
Provincial Address: From: To:
Tel. No: Date of Birth: Place of Birth:
Other Names Used:
(Maiden, Nickname, etc.)
Marital Status: Name of Spouse:
Height: Weight: Hair Color: Eye Color:

RELATIVES (Parents, Brothers, Sisters, and In-Laws)

Name Relationship Nationality Occupation Present address in full

EMPLOYMENT HISTORY: (Current and Last Three Previous Employers)

Position Name & Address of Employer Date Reason for Leaving

Have you ever been fired or forced to resign for any reason? (If yes, give details):

Have you ever been arrested or charged with any offense by the police or the military? (If yes, provide full
details)

Are you now, or have you ever been, a member of any organization or association that advocates the overthrow of
the United States Government by force or violence? (If yes, provide full details):




E. CERTIFICATION

I certify that the information above is true, complete, and correct, to the best of my knowledge.

Signature Date

Please Submit the Following to DSIU — Room 138-B, NOX 1 Building
FIRST TIME BADGE AND RECORD CHECK

Original copy of NBI clearance
Original copy of Barangay clearance
Original copy of Police clearance
Biographic data sheet
Cover memo from Employer/Section Head
2X2 photo
FOR BADGE RENEWALS ONLY
s Cover memo from Employer/Section Head
L Biographic data form
. 2x2 photo




PHILIPPINE AND AMERICAN HOLIDAYS FOR THE CALENDAR YEAR 2016

The Department of State observes the following days as holidays:

New Year’s Day (U.S./PHL) January 1
M. L. King Jr. Day (U.S.) January 18, Monday
Chinese New Year’s Day (PHL) February 8, Monday
U.S. President’s Day (U.S.) February 15, Monday
30th Anniversary of EDSA Revolution (PHL) February 25, Thursday
Maundy Thursday (PHL) March 24, Thursday
Good Friday (PHL) March 25, Friday
U.S. Memorial Day (U.S.) May 30, Monday
U.S. Independence Day (U.S.) July 4, Monday

Eid’] Fitr (PHL)
National Heroes Day
U.S. Labor Day (U.S.)
Columbus Day (U.S.)

Special Non-Working Day (PHL)

All Saints’ Day (PHL)

Movable Date
August 29, Monday
September 5, Monday
October 10, Monday

October 31, Monday
November 1, Tuesday

U.S. Veterans Day (U.S.) November 11, Friday
U.S. Thanksgiving Day (U.S.) November 24, Thursday
Andres Bonifacio Day (PHL) November 30, Wednesday
Christmas Day (U.S./PHL) December 25 & 26, Sun/Mon
Jose Rizal Day (PHL) December 30, Friday

Any other day designated by Federal law, Executive Order or Presidential
Proclamation.

(a) When any such day falls on a Saturday or Sunday, the following Monday is
observed. Observance of such days by Government personnel shall not be
cause for additional period of performance or entitlement to compensation
except as set forth in the contract. If the contractor’s personnel work on a
holiday, no form of holiday or other premium compensation will be
reimbursed either as a direct or indirect cost, unless authorized pursuant to an
overtime clause elsewhere in this contract.



UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

(1) DIVISION/DESCRIPTION (2) LABOR (3) MATERIALS (4) OVERHEAD
(5)PROFIT  (6) TOTAL

1. General Requirements
2. Site Work

3. Concrete
4. Masonry

5. Metals
6. Wood and Plastic

7. Thermal and Moisture
8. Doors and Windows

9. Finishes
10. Specialties

11. Equipment
12. Furnishings

13. Special Construction
14. Conveying Systems

15. Mechanical
16. Electrical

TOTAL: PHP

Allowance Ttems:

PROPOSAL PRICE: PHP

TOTAL: PHP

Alternates (list separately; do not total):

Offeror: Date

PRICE BREAKDOWN BY DIVISION OF SPECIFICATION ITEMS



